ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20030530001 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 70 Working Days (available days)
CONTRACT DESCRIPTION : FLORENCE PROJECT (S) : NHF-0013(509)

for constructing the Resurfacing and Traffic Stripe on
S.R.#13 (U.S.#43) from near C.R.#61 to S.R.#2 (U.S.#72) in
Tuscumbia. Length - 4.800 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19074 S & M EQUIPMENT CO., INC. $ 1,624,492.17 100.0000%
2 18031 ROGERS GROUP, INC. $ 1,676,760.77 103.2175%
3 01087 APAC-SOUTHEAST, INC. S 1,943,472.59 119.6357%



CALL ORDER
LETTING DATE

001

05/30/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20030530001
02

DATE
PAGE

COUNTIES COLBERT

05/30/
001 -2

03

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 305B060 4032.000 TON
Crushed Aggregate, Section 825, TYPE B,
FOR MISCELLANEOUS USE

0020 405A000
Tack Coat

0030 408A051
Planing Existing Pavement
(Approximately 0.00"™ Thru 1.0" Thick)

0040 424A360 11278.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0050 424A369 550.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0060 424B651 22556.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0070 424B655 500.000
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0080 424B659 500.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B662 1100.000
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 424C371 18058.000
Superpave Bituminous Concrete Base
Layer, Widening, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0110 428C000 100012.000
Scoring Bituminous Pavement Surface
Cutting

12903.000 GAL

3200.000

TON

TON

TON

TON

TON

LF
By

SQYD

( 1
S & M

) 19074
EQUIPMENT CO.,

| ( 2 ) 18031
|ROGERS GROUP,

\
AMOUNT |

INC.

UNIT PRICE UNIT PRICE

.00000 40320.00 9.00000

1.25000 16128.75 1.10000

2.00000 6400.00 2.50000

30.00000 338340. 31.00000

35.00000 19250. 40.00000

23.00000 518788. 23.50000

38.00000 19000. 36.00000

38.00000 19000. 29.50000

35.00000 38500. 30.80000

23.00000 415334. 25.00000

0.12000 12001. 0.15000

INC.

[ ( 3 ) 01087
| APAC-SOUTHEAST,

AMOUNT| UNIT PRICE

36288. .54000

14193.3

o

0.85000

8000.0

o

2.85000

349618. 34.66000

22000. 45.95000

530066. 27.79000

18000. 38.04000

14750. 34.00000

33880. 35.07000

451450. 32.16000

15001. 0.11000

INC.

AMOUNT

42497.

10967.

9120.

390895.

25272.

626831.

19020.

17000.

38577.

580745.

11001.

28

55

00

48

50

24

00

00

00

28

32



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030530001 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 18031 | ( 3 ) 01087
|S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 600A000 LUMP | 7500.00000 7500.00] 20000.00000 20000.00| 4930.14000 4930.14
Mobilization | \
0130 665F000 150.000 EACH| 4.00000 600.00| 5.00000 750.00 | 6.13000 919.50
Hay Bales | \ |
0140 665J000 500.000 LF | 3.00000 1500.00] 3.00000 1500.00] 2.32000 1160.00
Silt Fence, Type A | \ |
0150 701C000 19.000 MILE] 441.00000 8379.00| 420.00000 7980.00 | 428.40000 8139.60
Broken Temporary Traffic Stripe | \ |
0160 701C001 38.000 MILE] 504.00000 19152.00] 480.00000 18240.00] 489.60000 18604.80
Solid Temporary Traffic Stripe | \ |
0170 701G121 341.000 LF | 3.07000 1046.87| 2.92000 995.72]| 2.98000 1016.18
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G125 341.000 LF | 5.33000 1817.53] 5.08000 1732.28| 5.18000 1766.38
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0190 701G133 341.000 LF | 5.48000 1868.68| 5.22000 1780.02| 5.32000 1814.12
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0200 701H000 1364.000 LF | 1.05000 1432.20] 1.00000 1364.00| 1.02000 1391.28
Solid Traffic Stripe Removed (Paint) | | |
0210 701H006 682.000 LF | 1.05000 716.10] 1.00000 682.00] 1.02000 695.64
Broken Traffic Stripe Removed (Plastic) | | |
0220 702A040 10.000 MILE] 2095.00000 20950.00| 1995.00000 19950.00] 2034.90000 20349.00
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0230 702A041 10.000 MILE] 4305.00000 43050.00] 4100.00000 41000.00| 4182.00000 41820.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0240 702A043 10.000 MILE] 4305.00000 43050.00] 4100.00000 41000.00| 4182.00000 41820.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0250 702B0O11 7604.000 LF | 2.10000 15968.40| 2.00000 15208.00] 2.04000 15512.16
Dotted Profiled Traffic Stripe (6" Wide | \ |
0260 703A002 598.000 SQFT| 2.65000 1584.70| 2.50000 1495.00| 2.55000 1524.90
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703D001 144.000 SQFT| 1.60000 230.40| 1.50000 216.00| 1.53000 220.32
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030530001 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 18031 | ( 3 ) 01087
|S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC. | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0280 705A030 8.000 EACH]| 6.05000 48.40] 5.75000 46.00| 5.87000 46.96
Pavement Markers, Class A-H, Type 2-C | | |
0290 705A031 634.000 EACH| 6.05000 3835.70| 5.75000 3645.50| 5.87000 3721.58
Pavement Markers, Class A-H, Type 1-A | | |
0300 740B00O0 725.000 SQFT| 8.00000 5800.00| 7.49000 5430.25]| 7.50000 5437.50
Construction Signs | | |
0310 740D000 10.000 EACH]| 5.00000 50.00| 22.74000 227.40| 0.59000 5.90
Channelizing Drums | | |
0320 740E000 50.000 EACH| 10.00000 500.00| 2.05000 102.50] 0.59000 29.50
Cones (36 Inches High) | | |
0330 740M001 50.000 EACH]| 7.00000 350.00] 1.38000 69.00] 0.59000 29.50
Ballast For Cone | | |
0340 741cC010 1.000 EACH]| 2000.00000 2000.00| 100.00000 100.00] 589.98000 589.98
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | S 1,624,492.17| $ 1,676,760.77]| $ 1,943,472.59
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,024,492.17| S 1,676,760.77] S 1,943,472.59




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20030530002 COUNTIES : DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06

CONTRACT TIME : 380 Calendar Days
CONTRACT DESCRIPTION : MONTGOMERY

PROJECT (S) : BRF-0008(513)
for constructing the Bridge Replacements (7) and Approaches

on S.R.#8 (U.S.#80) (WBR) at the Cahaba River and reliefs
west of Selma. Length 2.442 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 7,260,192.37 100.0000%
2 19007 SCOTT BRIDGE COMPANY, INC. $ 7,736,158.25 106.5558%



Crushed Aggregate Base Course,

Type B, |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20030530002 COUNTIES DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
|ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP| 240000.00000 240000.00| 300000.00000 300000.00]
Removal Of 0ld Bridge, Station 624+90.4 | | |
0020 206A001 LUMP | 50000.00000 50000.00] 65000.00000 65000.00|
Removal Of 0Old Bridge, Station 631+81.8 | \ |
0030 206A002 LUMP | 45000.00000 45000.00] 45000.00000 45000.00|
Removal Of 0ld Bridge, Station 648+41.8 | | |
0040 206A003 LUMP | 75000.00000 75000.00] 50000.00000 50000.00|
Removal Of 0ld Bridge, Station 658+13.1 | \ |
0050 206A004 LUMP | 40000.00000 40000.00] 40000.00000 40000.00|
Removal Of 0ld Bridge, Station 671+23.5 | | |
0060 206A005 LUMP | 35000.00000 35000.00] 31000.00000 31000.00|
Removal Of 0ld Bridge, Station 691+80.7 | \ |
0070 206A006 LUMP | 35000.00000 35000.00] 31000.00000 31000.00|
Removal Of 0Old Bridge, Station 696+07.8 | \ |
0080 206C013 693.000 SQYD| 15.00000 10395.00] 12.00000 8316.00|
Removing Bridge End Slab | \ |
0090 206D001 2248.000 LF | 2.00000 4496.00| 0.25000 562.00|
Removing Guardrail | | |
0100 206E001 2.000 EACH| 500.00000 1000.00] 75.00000 150.00]
Removing Inlets | \ |
0110 206E002 2.000 EACH| 500.00000 1000.00] 150.00000 300.00|
Removing Junction Boxes | \ |
0120 206E008 62.000 EACH| 75.00000 4650.00] 25.00000 1550.00|
Removing Guardrail End Anchor (All Type | \ |
0130 210A000 5880.000 CUYD]| 3.50000 20580.00 | 3.10000 18228.00]
Unclassified Excavation | \ |
0140 210D001 8405.000 CUYD]| 7.50000 63037.50] 5.95000 50009.75|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0150 210D021 520.000 CUYD]| 7.50000 3900.00| 5.95000 3094.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | \ |
0160 230A000 23.000 RBST| 300.00000 6900.00| 175.00000 4025.00|
Roadbed Processing | \ |
0170 301A009 1028.000 SQYD| 6.47000 6651.16] 6.10000 6270.80]
\ |
\ |

Plant Mixed,

5.25" Compacted Thickness |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 002 -3
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20030530002 COUNTIES : DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06

| ( 1 ) 01007 | ( 2 ) 19007 |
|ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 301A012 5363.000 SQYD| 7.00000 37541.00| 6.20000 33250.60|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness |

( )

Scoring Bituminous Pavement Surface By
Cutting

\ |

0190 301A016 268.000 SQYD| 7.57000 2028.76| 6.25000 1675.00]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 7" Compacted Thickness | \ |
0200 401A000 3916.000 SQYD| 0.55000 2153.80] 0.55000 2153.80|
Bituminous Treatment A | \ |
0210 405A000 3555.000 GAL | 0.75000 2666.25| 0.75000 2666.25|
Tack Coat | \ |
0220 408A053 13861.000 SQYD] 1.60000 22177.60]| 1.60000 22177.60|
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0230 424An281 6939.000 TON | 38.15000 264722.85| 38.15000 264722 .85
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0240 424n287 394.000 TON | 40.75000 16055.50| 41.00000 16154.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0250 424B281 2793.000 TON | 34.50000 96358.50 | 34.50000 96358.50 |
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | | |
0260 424B285 100.000 TON | 60.00000 6000.00 | 60.00000 6000.00|
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0270 424B289 2402.000 TON | 38.45000 92356.90 | 39.00000 93678.00 |
Superpave Bituminous Concrete Upper | | |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0280 424C280 332.000 TON | 37.00000 12284.00 | 37.00000 12284.00|
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range E | | |
0290 428C000 42257.000 LF | 0.30000 12677.10| 0.15000 6338.55]
| \ |

| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20030530002 COUNTIES DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
| ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 450B000 760.000 SQYD| 80.00000 60800.00 | 90.00000 68400.00 |
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0310 5022000 255600.000 LB | 0.60000 153360.00| 0.42000 107352.00]|
Steel Reinforcement | | |
0320 502B000 LUMP | 90000.00000 90000.00| 100000.00000 100000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 625+07.61, Approx. | | |
163,500 lbs. | | |
0330 502B001 LUMP | 50000.00000 50000.00 | 55000.00000 55000.00|
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 635+82.60, Approx. | | |
85,600 lbs. | | |
0340 502B002 LUMP | 35000.00000 35000.00 | 40000.00000 40000.00|
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 648+41.61, Approx. | \ |
64,100 lbs. | | |
0350 502B003 LUMP | 80000.00000 80000.00 | 85000.00000 85000.00 |
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 656+77.60, Approx. | | |
139,200 lbs. | | |
0360 502B004 LUMP | 30000.00000 30000.00 | 22550.00000 22550.00]|
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 671+11.60, Approx. | | |
53,300 1lbs. | | |
0370 502B005 LUMP | 25000.00000 25000.00| 18100.00000 18100.00|
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 691+54.60, Approx. | \ |
42,600 lbs. | | |
0380 502B006 LUMP | 25000.00000 25000.00| 18100.00000 18100.00|
Steel Reinforcement For Bridge | \ |
Superstructure Sta. 696+06.60, Approx. | | |
42,600 | \ |
0390 505A002 13.000 EACH| 1500.00000 19500.00 | 2180.00000 28340.00|
Steel Test Piles (HP 12x53) | | |
0400 505B057 13.000 EACH| 500.00000 6500.00 | 3230.00000 41990.00|
Static Loading Tests (HP 12x53) | |
0410 505B087 13.000 EACH| 500.00000 6500.00 | 1200.00000 15600.00 |
Dynamic Loading Tests (HP 12x53) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 002 -5
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20030530002 COUNTIES : DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06

1 ) 01007

( | ( 2 ) 19007 |
ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
I I

( )

LINE NO / ITEM CODE / ALT

Bridge Concrete Superstructure Sta. |
625+07.61, Approx. 754 cu. yds. |

0530 510C002 LUMP| 150000.00000 150000.00 235000.00000 235000.00
Bridge Concrete Superstructure Sta. |
635+82.60, Approx. 344 cu. yds. |

0540 510C003 LUMP| 134000.00000 134000.00 185000.00000 185000.00
Bridge Concrete Superstructure Sta. |
648+41.61, Approx. 258 cu. yds. |

0550 510C004 LUMP| 294000.00000 294000.00 375000.00000 375000.00
Bridge Concrete Superstructure Sta. |
656+77.60, Approx. 559 cu. yds. |

0560 510C005 LUMP| 114000.00000 114000.00 144000.00000 144000.00

Bridge Concrete Superstructure Sta. |
671+11.60, Approx. 215 cu. yds. |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 505M002 19308.000 LF | 20.00000 386160.00] 16.00000 308928.00]
Steel Piling Furnished And Driven (HP | I |
12 x 53) | | |
0430 506A000 112.000 LF | 255.00000 28560.00 | 266.00000 29792.00|
Drilled Shaft Excavation, 4'-6" Diamete | | |
0440 506A003 440.000 LF | 255.00000 112200.00] 266.00000 117040.00]
Drilled Shaft Excavation, 5'-0" Diamete | | |
0450 506C043 112.000 LF | 250.00000 28000.00 | 90.00000 10080.00]
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0460 506C044 468.000 LF | 325.00000 152100.00] 105.00000 49140.00|
Drilled Shaft Construction, 5'-0" | I |
Diameter, Class DS1 Concrete | | |
0470 506F006 152.000 LF | 210.00000 31920.00] 220.00000 33440.00|
Permanent Drilled Shaft Casing, 5'-0" | | |
Diameter | I |
0480 506G003 2.000 EACH| 1000.00000 2000.00| 1050.00000 2100.00]
Crosshole Sonic Logging, 4'-6" Diameter | I |
0490 506G004 8.000 EACH]| 1000.00000 8000.00] 1050.00000 8400.00|
Crosshole Sonic Logging, 5'-0" Diameter | I |
0500 508A000 86500.000 LB | 3.50000 302750.00] 2.90000 250850.00|
Structural Steel | I |
0510 510A000 1274.000 CUYD]| 400.00000 509600.00] 619.00000 788606.00]
Bridge Substructure Concrete, Class A | I |
0520 510C001 LUMP| 340000.00000 340000.00| 350000.00000 350000.00]
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 002 -6
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20030530002 COUNTIES : DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06

| ( 1 ) 01007 | ( 2 ) 19007 |
| ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 510C006 LUMP | 99000.00000 99000.00|] 136000.00000 136000.00]
Bridge Concrete Superstructure Sta. | |
691+54.60, Approx. 172 cu. yds. |

( )

\ |
0580 510C007 LUMP | 99000.00000 99000.00| 136000.00000 136000.00|
Bridge Concrete Superstructure Sta. | \
696+09.60, Approx. 172 cu. yds. | \ |
0590 510E000 7585.000 SQYD| 3.00000 22755.00] 2.00000 15170.00|
Grooving Concrete Bridge Decks | \ |
0600 511A001 542.000 EACH| 100.00000 54200.00 | 69.00000 37398.00|
Elastomeric Bearings, Type 2 | \ |
0610 513B003 8008.000 LF | 55.00000 440440.00] 47.00000 376376.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0620 513B015 2752.000 LF | 115.00000 316480.00 | 124.00000 341248.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |
0630 530R493 520.000 LF | 15.00000 7800.00| 18.00000 9360.00|
15" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) | \ |
0640 600A000 LUMP| 691234.00000 691234.00] 731713.00000 731713.00|
Mobilization | |
0650 610C001 9801.000 TON | 18.00000 176418.00| 20.00000 196020.00|
Loose Riprap, Class 2 | \ |
0660 610D00O 7033.000 SQYD| 2.00000 14066.00 | 2.10000 14769.30|
Filter Blanket | | |
0670 620A000 1.000 CUYD| 1000.00000 1000.00] 1000.00000 1000.00]
Minor Structure Concrete | \ |
0680 621A005 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Junction Boxes, Type 1 | \ |
0690 621C020 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Inlets, Type Y | | |
0700 630A001 4181.000 LF | 10.50000 43900.50| 11.00000 45991.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0710 630C003 28.000 EACH] 1050.00000 29400.00| 900.00000 25200.00|
Guardrail End Anchor, Type 13 | | |
0720 630C070 26.000 EACH] 1100.00000 28600.00| 1300.00000 33800.00]
Guardrail End Anchor, Type 10 Series | \ |
0730 650A000 7643.000 CUYD| 8.00000 61144.00 | 6.65000 50825.95|
\ |

Topsoil |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 002 =7
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20030530002 COUNTIES DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
| ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0740 650B000 1098.000 CUYD]| 4.00000 4392.00] 4.85000 5325.30|
Topsoil From Stockpiles | | |
0750 658A002 28.000 ACRE] 1200.00000 33600.00] 1100.00000 30800.00|
Hydro-Seeding & Mulching (Mix 2E) | |
0760 659A000 5000.000 SQYD| 1.50000 7500.00] 1.85000 9250.00]
Erosion Control Netting, Class A | | |
0770 665A000 4.000 ACRE] 300.00000 1200.00] 300.00000 1200.00|
Temporary Seeding | | |
0780 665B000 4.000 ACRE] 400.00000 1600.00] 350.00000 1400.00|
Temporary Mulching | | |
0790 665F000 200.000 EACH] 20.00000 4000.00] 5.00000 1000.00|
Hay Bales | | |
0800 665I000 800.000 TON | 25.00000 20000.00 | 20.00000 16000.00]
Temporary Riprap, Class 2 | \ |
0810 665J000 15000.000 LF | 4.00000 60000.00| 3.25000 48750.00 |
Silt Fence, Type A | | |
0820 665L000 1100.000 LF | 17.50000 19250.00] 14.00000 15400.00]
Floating Basin Boom | | |
0830 672A000 30.000 GAL | 100.00000 3000.00| 100.00000 3000.00|
Flocculant Liquid | \ |
0840 680A000 LUMP | 60000.00000 60000.00|] 113000.00000 113000.00]
Engineering Controls | | |
0850 701C000 7.000 MILE] 430.00000 3010.00| 430.00000 3010.00|
Broken Temporary Traffic Stripe | \ |
0860 701C001 25.000 MILE] 480.00000 12000.00] 480.00000 12000.00]
Solid Temporary Traffic Stripe | | |
0870 701C006 6.000 MILE] 6800.00000 40800.00] 6800.00000 40800.00|
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0880 701D008 3.000 MILE] 1750.00000 5250.00| 1750.00000 5250.00|
Solid Traffic Stripe Removed (Plastic) | | |
0890 701D009 6.000 MILE] 850.00000 5100.00| 850.00000 5100.00|
Solid Traffic Stripe Removed (Tape) | |
0900 701D015 2.000 MILE| 1500.00000 3000.00| 1500.00000 3000.00|
Broken Traffic Stripe Removed (Plastic) | | |
0910 701D016 5.000 MILE] 850.00000 4250.00] 850.00000 4250.00|
Broken Traffic Stripe Removed (Tape) | | |
0920 701G121 3770.000 LF | 1.25000 4712.50] 1.25000 4712.50|
Broken White, Class 3W, Type A Traffic | | |
| \ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 002 -8
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20030530002 COUNTIES : DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06

1 ) 01007

( | ( 2 ) 19007 |
ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0930 701G125 3770.000 LF | 3.41000 12855.70| 4.00000 15080.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0940 701G133 3770.000 LF | 3.55000 13383.50]| 4.00000 15080.00|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0950 702A040 6.000 MILE| 1995.00000 11970.00 | 2000.00000 12000.00|
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0960 702A041 6.000 MILE] 4100.00000 24600.00| 4100.00000 24600.00 |
Solid White, Profiled Traffic Stripe | | |
(6" wide) | \ |
0970 702A043 6.000 MILE] 4100.00000 24600.00| 4100.00000 24600.00 |
Solid Yellow, Profiled Traffic Stripe | \ |
(6" wWide) | \ |
0980 703A002 50.000 SQFT| 3.00000 150.00] 3.00000 150.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0990 703B002 70.000 SQFT| 4.00000 280.00 | 4.00000 280.00|
Traffic Control Legends, Class 2, Type | \ |
1000 703D001 50.000 SQFT| 1.50000 75.00| 1.50000 75.00 |
Temporary Traffic Control Markings | \ |
1010 705A011 200.000 EACH] 5.00000 1000.00] 5.00000 1000.00]
Pavement Markers, Class C, Type 1-A | | |
1020 705A012 400.000 EACH] 5.00000 2000.00| 5.00000 2000.00]
Pavement Markers, Class C, Type 1-B | \
1030 705A031 553.000 EACH| 5.25000 2903.25| 5.50000 3041.50]
Pavement Markers, Class A-H, Type 1-A | | |
1040 705A032 785.000 EACH] 5.25000 4121.25]| 5.50000 4317.50]
Pavement Markers, Class A-H, Type 1-B | \ |
1050 707G001 650.000 EACH] 20.00000 13000.00| 15.00000 9750.00|
Barrier Rail Mounted Delineator | | |
(Bi-Directional) | | |
1060 726A000 13500.000 LF | 16.00000 216000.00] 26.00000 351000.00]
Portable Concrete Safety Barriers, Type | | |
6 | \ |
1070 740B00O 1279.000 SQFT| 12.25000 15667.75| 7.50000 9592.50|
Construction Signs | \ |
1080 740D00O 300.000 EACH| 100.00000 30000.00 | 60.00000 18000.00]
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 002 -9
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20030530002 COUNTIES DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
|ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1090 740E000 100.000 EACH] 10.00000 1000.00]| 9.50000 950.00]
Cones (36 Inches High) | | |
1100 740F002 34.000 EACH] 333.00000 11322.00| 180.00000 6120.00|
Barricades, Type III | \ |
1110 7401005 17.000 EACH| 830.00000 14110.00]| 475.00000 8075.00|
Warning Lights, Type B (Detachable Head | \ |
1120 740L003 30.000 EACH] 74.00000 2220.00] 100.00000 3000.00]
Vertical Panel, Type I, Single-Sided | \ |
1130 740M001 100.000 EACH] 7.50000 750.00] 8.00000 800.00]
Ballast For Cone | \ |
1140 7400000 550.000 LF | 10.00000 5500.00] 2.10000 1155.00]
Construction Safety Fence | \ |
1150 741c010 4.000 EACH| 7350.00000 29400.00| 4000.00000 16000.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1160 742A001 2.000 EACH| 24500.00000 49000.00 | 12000.00000 24000.00]
Portable Changeable Message Sign, Type | \ |
1170 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 7,260,192.37| $ 7,736,158.25]| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 7,260,192.37] S 7,736,158.25] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20030530020 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NH-0002(5009)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#2 (U.S.#72) from MP 29.722 to MP 31.168 in
Muscle Shoals. Length - 1.447 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 582,421.05 100.0000%
2 19074 S & M EQUIPMENT CO., INC. S 615,806.48 105.7322%
3 18031 ROGERS GROUP, INC. S 634,348.91 108.9159%



CALL ORDER
LETTING DATE

020

05/30/03 10:00 AM

CONTRACT ID
DIVISION : 02

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

20030530020

COUNTIES

COLBERT

DATE
PAGE

05/30/
020 -2

03

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 305B060 715.000 TON
Crushed Aggregate, Section 825, TYPE B,
FOR MISCELLANEOUS USE

0020 405A000
Tack Coat

0030 408A053
Planing Existing Pavement
(Approximately 2.10" Thru 3.0" Thick)

0040 424A360 3561.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0050 424A369 160.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0060 424B651 7122.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0070 424B655 500.000
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0080 424B659 1000.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B662 319.000
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 424C371 542.000
Superpave Bituminous Concrete Base
Layer, Widening, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0110 428C000 6850.000
Scoring Bituminous Pavement Surface
Cutting

4059.000 GAL

33339.000

TON

TON

TON

TON

TON

LF
By

SQYD

I (
| APAC-SOUTHEAST,

1 ) 01087 ( 2 ) 19074
INC. S &M

UNIT PRICE UNIT PRICE

12.73000 11.50000

0.99000 4018.41 1.00000

0.97000 32338.83 1.50000

35.94000 127982.34 35.00000

41.30000 6608.00 45.00000

28.90000 205825.80 27.00000

38.00000 19000.00 45.00000

29.18000 29180.00 34.50000

39.29000 12533.51 38.00000

37.78000 20476. 36.00000

0.77000 5274.50 0.75000

EQUIPMENT CO.,

INC.

I (

3 )

18031

|ROGERS GROUP,

AMOUNT |

8222.

4059.

50008.

124635.

7200.

192294.

22500.

34500.

12122.

19512.

5137.

(@]
(@]

[€)]
o

UNIT PRICE

12.

38.

44 .

30.

40.

33.

33.

39.

00000

.35000

.25000

00000

00000

00000

00000

00000

50000

00000

.85000

INC.

AMOUNT

8580.

5479.

41673.

135318.

7040.

213660.

20000.

33000.

10686.

21138.

5822.

00

65

75

00

00

00

00

00

50

00

50



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 020 -3
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030530020 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 19074 | ( 3 ) 18031
| APAC-SOUTHEAST, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 600A000 LUMP | 8510.37000 8510.37| 20000.00000 20000.00| 30418.26000 30418.26
Mobilization | \
0130 665F000 50.000 EACH]| 3.50000 175.00] 5.00000 250.00| 5.00000 250.00
Hay Bales | \ |
0140 665J000 100.000 LF | 0.81000 81.00] 4.50000 450.00| 3.00000 300.00
Silt Fence, Type A | \ |
0150 701C000 19.000 MILE] 428.40000 8139.60| 462.00000 8778.00| 420.00000 7980.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 38.000 MILE] 489.60000 18604.80| 528.00000 20064.00| 480.00000 18240.00
Solid Temporary Traffic Stripe | \ |
0170 701G121 129.000 LF | 4.68000 603.72] 5.05000 651.45] 4.59000 592.11
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G125 129.000 LF | 6.90000 890.10] 7.44000 959.76]| 6.76000 872.04
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0190 701G133 129.000 LF | 7.04000 908.16] 7.59000 979.11| 6.90000 890.10
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0200 701H000 258.000 LF | 1.02000 263.16]| 1.10000 283.80| 1.00000 258.00
Solid Traffic Stripe Removed (Paint) | | |
0210 701H006 129.000 LF | 1.02000 131.58] 1.10000 141.90] 1.00000 129.00
Broken Traffic Stripe Removed (Plastic) | | |
0220 702A040 4.000 MILE] 2142.00000 8568.00| 2310.00000 9240.00] 2100.00000 8400.00
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0230 702A041 2.000 MILE| 4284.00000 8568.00| 4620.00000 9240.00] 4200.00000 8400.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0240 702A042 1.000 MILE] 2142.00000 2142.00| 2310.00000 2310.00] 2100.00000 2100.00
Broken Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0250 702A043 2.000 MILE| 4284.00000 8568.00| 4620.00000 9240.00] 4200.00000 8400.00
Solid Yellow, Profiled Traffic Stripe | \ |
(6" wWide) | \ |
0260 702B011 3429.000 LF | 2.04000 6995.16]| 2.20000 7543.80 | 2.00000 6858.00
Dotted Profiled Traffic Stripe (6" Wide | \ |
0270 703A002 2736.000 SQFT| 2.55000 6976.80| 2.75000 7524.00 | 2.50000 6840.00
Traffic Control Markings, Class 2, Type | | |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030530020 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 19074 | ( 3 ) 18031
| APAC-SOUTHEAST, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 703B002 610.000 SQFT| 3.47000 2116.70| 3.74000 2281.40]| 3.40000 2074.00
Traffic Control Legends, Class 2, Type | | |
0290 703D001 1440.000 SQFT| 1.33000 1915.20] 1.43000 2059.20]| 1.30000 1872.00
Temporary Traffic Control Markings | \ |
0300 703E001 410.000 SQFT| 1.33000 545.30] 1.43000 586.30| 1.30000 533.00
Temporary Traffic Control Legends | | |
0310 705A030 20.000 EACH] 5.87000 117.40] 6.33000 126.60] 5.75000 115.00
Pavement Markers, Class A-H, Type 2-C | | |
0320 705A031 234.000 EACH] 5.87000 1373.58]| 6.33000 1481.22| 5.75000 1345.50
Pavement Markers, Class A-H, Type 1-A | | |
0330 705A037 118.000 EACH| 5.87000 692.66] 6.33000 746.94 | 5.75000 678.50
Pavement Markers, Class A-H, Type 2-D | | |
0340 730H001 6000.000 LF | 2.45000 14700.00] 2.76000 16560.00] 2.40000 14400.00
Loop Wire | \ |
0350 731A010 1.000 EACH] 1989.00000 1989.00] 2242 .50000 2242 .50/ 1950.00000 1950.00
Traffic Counting Units, Type K | \ |
0360 740B00O 714.000 SQFT| 7.50000 5355.00| 9.00000 6426.00| 7.50000 5355.00
Construction Signs | | |
0370 740D000 10.000 EACH]| 32.13000 321.30] 60.00000 600.00| 35.00000 350.00
Channelizing Drums | \ |
0380 740E000 50.000 EACH] 5.26000 263.00| 10.00000 500.00| 5.00000 250.00
Cones (36 Inches High) | | |
0390 740M001 50.000 EACH]| 0.58000 29.00| 7.00000 350.00]| 2.00000 100.00
Ballast For Cone | | |
0400 741cC010 2.000 EACH| 268.68000 537.36| 2000.00000 4000.00| 1000.00000 2000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 582,421.05] S 615,806.48]| S 634,348.91
—————————————————————————————————————————— T T el ettt R
CONTRACT TOTALS | $ 582,421.05] S 615,806.48]| S 634,348.91




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 021 -1

VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20030530021 COUNTIES : COLBERT FRANKLIN
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02 LAUDERDALE OTHERS
CONTRACT TIME : 90 Working Days (available days)
PROJECT (S) : STPTE-CNO2 (907)

CONTRACT DESCRIPTION
for constructing the Pedestrian Safety Improvements at
various sites in the Second Division as indicated on the

plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 317,392.30 100.0000%

2 08085 H. D. CONSTRUCTION, INC. $ 355,818.00 112.1067%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 021 -2

Furnishing And Installing Pedestal Pole
And Foundation With Flashing Beacon ST.

CALL ORDER : 021 CONTRACT ID 20030530021 COUNTIES COLBERT FRANKLIN
LETTING DATE : 05/30/03 10:00 AM DIVISION 02 LAUDERDALE OTHERS
| ( 1 ) 03023 | ( 2 ) 08085 | ( )
|B. H. CRAIG CONSTRUCTION CO |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206C000 245.000 SQYD| 84.00000 20580.00] 12.50000 3062.50]
Removing Concrete Sidewalk | \ |
0020 206D003 206.000 LF | 23.00000 4738.00] 15.50000 3193.00]
Removing Curb And Gutter | \ |
0030 305B060 25.000 TON | 100.00000 2500.00] 35.50000 887.50]
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use | | |
0040 600A000 LUMP | 46400.00000 46400.00 | 65000.00000 65000.00 |
Mobilization | |
0050 618A000 362.000 SQYD| 100.00000 36200.00 | 150.00000 54300.00]
Concrete Sidewalk, 4" Thick | | |
0060 703A002 44660.000 SQFT| 2.75000 122815.00] 3.25000 145145.00/|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0070 703C000 200.000 SQFT| 2.00000 400.00] 3.50000 700.00 |
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Paint) | | |
0080 703C001 200.000 SQFT| 2.00000 400.00] 4.00000 800.00]
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0090 710A125 756.000 SQFT| 18.25000 13797.00] 24.00000 18144.00]
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | | |
0100 710B0O0O1 1078.000 LF | 7.85000 8462.30] 7.00000 7546.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0110 730T000 7.000 EACH] 550.00000 3850.00] 1000.00000 7000.00]
Wood Pole | \ |
0120 730Y000 LUMP | 9350.00000 9350.00 | 9500.00000 9500.00|
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon CO. | |
RD. 36 (SITE 9) \ |
0130 730Y001 LUMP 6600.00000 6600.00 | 7000.00000 7000.00]
\ |
\ |
\ |

CLAIR ST. (SITE 21)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 021 -3

CALL ORDER : 021 CONTRACT ID : 20030530021 COUNTIES COLBERT FRANKLIN
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02 LAUDERDALE OTHERS
| ( 1 ) 03023 | ( 2 ) 08085 | ( )
|[B. H. CRAIG CONSTRUCTION CO |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 730Y100 LUMP | 9350.00000 9350.00| 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | | |
Zone Sign HAMILTON ST. (SITE 22) | | |
0150 730Y101 LUMP | 9350.00000 9350.00| 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | | |
Zone Sign CO. RD. 22 (SITE 30) | | |
0160 740B00O 640.000 SQFT| 10.00000 6400.00| 6.00000 3840.00]
Construction Signs | \ |
0170 740D00O 50.000 EACH| 72.00000 3600.00| 20.00000 1000.00]
Channelizing Drums | \ |
0180 740E000 50.000 EACH] 12.00000 600.00| 5.00000 250.00]
Cones (36 Inches High) | | |
0190 740M001 50.000 EACH| 8.00000 400.00] 1.00000 50.00|
Ballast For Cone | \ |
0200 741c010 2.000 EACH| 5800.00000 11600.00| 4700.00000 9400.00 |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 317,392.30] $ 355,818.00| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 317,392.30] S 355,818.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20030530022 COUNTIES : MONTGOMERY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06
CONTRACT TIME : 250 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ACGBSTPAA-STPAA-CNO03(206)
for constructing the Resurfacing and Traffic Stripe on

various county roads as indicated on the plans. Length
74.446 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. S 4,424,488.02 100.0000%
2 01023 ASPHALT CONTRACTORS, INC. $ 4,503,630.40 101.7887%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 4,545,864.70 102.7433%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 022 -2
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030530022 COUNTIES : MONTGOMERY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
0010 405A000 59234.000 GAL 0.80000 47387.20 0.60000 35540.40 1.95000 115506.30
Tack Coat
0020 408A052 40038.000 SQYD 1.89000 75671.82 2.50000 100095.00 2.40000 96091.20

Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)
0030 424A341 64741.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate

Size Mix, ESAL Range A/B

0040 424A344 500.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range A/B

0050 424A346 47477.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

|

|

|

|

|

|

| 26.66000 1725995.06
|
|
|
|
|
|
|
|
|
|
|

0060 424A361 12605.000 TON | 24.68000 311091.40

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

25.40000 1644421.40 26.05000 1686503.05

21.50000 10750.00 45.00000 22500.00 125.00000 62500.00

27.43000 1302294.11 27.80000 1319860.60 27.15000 1289000.55

Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0070 424A364 200.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0080 424A366 9848.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B648 7564.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1 1/2" Maximum
Aggregate Size Mix, ESAL A/B

0100 424B663 958.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

21.50000 4300.00 45.00000 9000.00 125.00000 25000.00

24.95000 245707.60 28.50000 280668.00 27.75000 273282.00

26.21000 198252.44 26.00000 196664.00 26.65000 201580.60

25.14000 24084.12 26.00000 24908.00

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

25.70000 323948.50] 27.45000 346007.25

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

| 27.50000 26345.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 022 -3
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030530022 COUNTIES : MONTGOMERY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0110 600A000 LUMP | 87800.00000 87800.00|] 155100.00000 155100.00]| 35000.00000 35000.00
Mobilization | |
0120 701A030 149.000 MILE] 680.00000 101320.00] 680.00000 101320.00| 680.00000 101320.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe |
0130 701A034 91.000 MILE| 680.00000 61880.00 680.00000 61880.00 680.00000 61880.00
Solid Yellow, Class 2T, Type A, Traffic |
Stripe |
0140 701A039 4.000 MILE] 320.00000 1280.00 320.00000 1280.00 320.00000 1280.00
Broken White, Class 2T, Type A, Traffic |
Stripe |
0150 701A044 44,000 MILE| 320.00000 14080.00 320.00000 14080.00 320.00000 14080.00

Broken Yellow, Class 2T, Type A, |
Traffic Stripe |

0160 701B0O07 2638.000 LF | 0.50000 1319.00
|

I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I 0.50000 1319.00] 0.50000 1319.00
Dotted Class 2T, Type A, Traffic Stripe I |
0170 701C000 94.000 MILE] 390.00000 36660.00| 390.00000 36660.00 | 390.00000 36660.00
Broken Temporary Traffic Stripe | I |
0180 701C001 181.000 MILE] 460.00000 83260.00 | 460.00000 83260.00] 460.00000 83260.00
Solid Temporary Traffic Stripe | I |
0190 703A004 6446.000 SQFT| 2.50000 16115.00| 2.50000 16115.00] 2.50000 16115.00
Traffic Control Markings, Class 2T, | |
Type A I I |
0200 703B004 363.000 SQFT| 3.50000 1270.50] 3.50000 1270.50] 3.50000 1270.50
Traffic Control Legends, Class 2T, Type | I |
A | I |
0210 705A030 145.000 EACH] 5.50000 797.50]| 5.50000 797.50] 5.50000 797.50
Pavement Markers, Class A-H, Type 2-C | I |
0220 705A031 634.000 EACH] 5.50000 3487.00] 5.50000 3487.00] 5.50000 3487.00
Pavement Markers, Class A-H, Type 1-A | I |
0230 705A032 1970.000 EACH] 5.50000 10835.00| 5.50000 10835.00] 5.50000 10835.00
Pavement Markers, Class A-H, Type 1-B | | |
0240 705A037 7250.000 EACH] 5.50000 39875.00| 5.50000 39875.00 | 5.50000 39875.00
Pavement Markers, Class A-H, Type 2-D | I |
0250 705A038 63.000 EACH| 5.50000 346.50] 5.50000 346.50] 5.50000 346.50
Pavement Markers, Class A-H, Type 2-E | | |
0260 740B00O 1617.000 SQFT| 7.81000 12628.77| 7.00000 11319.00] 7.25000 11723.25
Construction Signs | I |
0270 740E000 120.000 EACH] 25.00000 3000.00] 14.00000 1680.00] 10.00000 1200.00
I |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 022 -4
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030530022 COUNTIES : MONTGOMERY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 01023 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 740M001 120.000 EACH| 25.00000 3000.00| 10.00000 1200.00| 5.00000 600.00
Ballast For Cone | | |
0290 7400000 2.000 EACH| 0.00000 0.00| 2100.00000 4200.00| 1500.00000 3000.00
Pilot Car | | |
SECTION TOTALS S 4,424,488.02| S 4,503,630.40] $ 4,545,864.70

I
—————————————————————————————————————————— o
| S 4,424,488.02] $ 4,503,630.40| $ 4,545,864.70




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030530024 COUNTIES : BUTLER DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 06 ELMORE OTHERS
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the School and Pedestrian Safety
Improvements at various sites as indicated on the plans.

PROJECT (S) : STPTE-CNO03(902)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19111 SAFTEY GUIDE OF ALABAMA, L.L.C. $ 427,650.00 100.0000%
2 08085 H. D. CONSTRUCTION, INC. $ 622,117.50 145.4735%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 024 -2

Class 8, Aluminum Flat Sign Panels 0.
08" Thick Or Steel Flat Sign Panels 14

CALL ORDER : 024 CONTRACT 1ID 20030530024 COUNTIES BUTLER DALLAS
LETTING DATE : 05/30/03 10:00 AM DIVISION ELMORE OTHERS
| ( 1 ) 19111 | ( 2 ) 08085 | ( )
| SAFETY GUIDE OF ALABAMA, L. |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 50000.00000 50000.00| 65000.00000 65000.00 |
Mobilization | |
0020 618A000 1000.000 SQYD| 25.00000 25000.00| 125.00000 125000.00]
Concrete Sidewalk, 4" Thick | | |
0030 680A000 LUMP | 2500.00000 2500.00] 10000.00000 10000.00|
Engineering Controls | \ |
0040 701A035 2.000 MILE| 5000.00000 10000.00| 7000.00000 14000.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0050 701A040 1.000 MILE] 5000.00000 5000.00] 5700.00000 5700.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0060 703A002 12585.000 SQFT| 3.00000 37755.00 | 3.50000 44047.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0070 703B002 4392.000 SQFT| 4.00000 17568.00| 4.50000 19764.00]
Traffic Control Legends, Class 2, Type | \ |
0080 703C001 17025.000 SQFT| 3.00000 51075.00 | 3.50000 59587.50]
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0090 705A000 66.000 EACH| 7.50000 495.00] 8.50000 561.00|
Pavement Markers, Class A, Type 1-A | \ |
0100 705A005 132.000 EACH] 7.50000 990.00] 9.00000 1188.00]
Pavement Markers, Class A, Type 2-D | \ |
0110 710A115 560.000 SQFT| 16.00000 8960.00| 17.50000 9800.00 |
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0120 710A125 1210.000 SQFT| 18.00000 21780.00] 20.00000 24200.00]
Class 7, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | \ |
Background) | | |
0130 710A126 123.000 SQFT| 18.00000 2214.00] 18.50000 2275.50|
| \ |
| \ |
| \ |

Gauge (Type IX Background)



Furnishing And
And Foundation
(C.R.

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030530024 COUNTIES BUTLER DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06 ELMORE OTHERS
| ( 1 ) 19111 | ( 2 ) 08085 | ( )
| SAFETY GUIDE OF ALABAMA, L. |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 710B001 3402.000 LF | 5.50000 18711.00| 7.00000 23814.00|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0150 7300011 15.000 EACH| 3400.00000 51000.00| 4500.00000 67500.00 |
Pedestrian Signal Head, Type LED | \ |
0160 730Y100 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 48 @ BRANTLEY | \ |
ELEMENTARY SCHOOL) | \ |
0170 730Y101 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 48 @ BRANTLEY | | |
ELEMENTARY SCHOOL) | \ |
0180 730Y102 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 33 @ FIVE POINTS | \ |
ELEMENTARY SCHOOL | \ |
0190 730Y103 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 33 @ FIVE POINTS | \ I
ELEMENTARY SCHOOL | \ |
0200 730Y104 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 33 @ KEITH HIGH SCHOOL) | \ |
0210 730Y105 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 33 @ KEITH HIGH SCHOOL) | \ |
0220 730Y106 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 3 @ SALEM HIGH SCHOOL) | \ |
0230 730Y107 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00 |
| \ |
| \ |
| \ |

Zone Sign

Installing Pedestal Pole
With Illuminated School
3 @ SALEM HIGH SCHOOL)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 024 -4
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20030530024 COUNTIES BUTLER DALLAS
LETTING DATE 05/30/03 10:00 AM DIVISION 06 ELMORE OTHERS
| ( 1 ) 19111 | ( 2 ) 08085 I ( )
| SAFETY GUIDE OF ALABAMA, L. |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0240 730Y108 LUMP | 7800.00000 7800.00| 9500.00000 9500.00|
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 81 @ VALLEY GRANDE | \ |
ELEMENTARY | \ |
0250 730Y109 LUMP | 7800.00000 7800.00| 9500.00000 9500.00|
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (C.R. 81 @ VALLEY GRANDE | \
ELEMENTARY | \ |
0260 730Y110 LUMP | 7800.00000 7800.00 | 9500.00000 9500.00]
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (AL. HWY. 185 @ LOWNDES | \
COUNTY SCHOOL) | \ I
0270 730Y111 LUMP | 7800.00000 7800.00| 9500.00000 9500.00]
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (AL. HWY. 185 @ LOWNDES | \
COUNTY SCHOOL) | \ I
0280 730Y112 LUMP | 7800.00000 7800.00| 9500.00000 9500.00|
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (AL 97 @ HAYNEVILLE SCHOOL) ( | \ |
NORTHBOUND) | \ |
0290 730Y113 LUMP | 7800.00000 7800.00| 9500.00000 9500.00]
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Illuminated School | \ |
Zone Sign (AL 97 @ HAYNEVILLE | \ |
SCHOOL) (SOUTHBOUND) | \ |
0300 740B00O 736.000 SQFT| 7.00000 5152.00] 5.00000 3680.00]
Construction Signs | \ |
0310 740D000O 150.000 EACH] 55.00000 8250.00] 40.00000 6000.00|
Channelizing Drums | \ |
0320 741cC010 2.000 EACH| 1000.00000 2000.00] 3500.00000 7000.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit I \ |
SECTION TOTALS | S 427,650.00| S 622,117.50] S 0.00
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 427,650.00] $ 622,117.50] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030530025 COUNTIES : SHELBY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0003(505)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#3 (U.S.#31) from C.R.#44 to Cahaba Valley Creek in
Pelham. Length 6.150 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,461,650.52 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,533,222.90 104.8967%
3 01087 APAC-SOUTHEAST, INC. $ 1,587,809.79 108.6313%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 025 -2
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030530025 COUNTIES SHELBY
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C025 1559.000 SQYD| 2.35000 3663.65| 1.98000 3086.82] 8.33000 12986.47
Removing Bituminous Pavement On | | |
Concrete Surfaces | | |
0020 209A000 8.000 EACH]| 135.27000 1082.16| 100.00000 800.00] 203.00000 1624.00
Mailbox Reset, Single | | |
0030 209A002 1.000 EACH] 270.54000 270.54 | 200.00000 200.00| 292.00000 292.00
Mailbox Reset, Multiple | | |
0040 405A000 8513.000 GAL | 1.05000 8938.65| 1.37500 11705.38] 1.06000 9023.78
Tack Coat | | |
0050 408A051 66306.000 SQYD| 0.49000 32489.94 | 0.49500 32821.47] 0.62000 41109.72
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 408A052 281554.000 SQYD| 0.31000 87281.74| 0.55000 154854.70 | 0.68000 191456.72
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 424A361 20040.000 TON | 30.64000 614025.60 | 31.08000 622843.20]| 30.12000 603604.80
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 3947.000 TON | 34.27000 135263.69] 32.18000 127014 .46 30.90000 121962.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 424A370 3190.000 TON | 34.01000 108491.90]| 30.64000 97741.60]| 35.75000 114042.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 424B656 500.000 TON | 56.51000 28255.00| 46.20000 23100.00| 73.00000 36500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0110 600A000 LUMP | 67149.93000 67149.93| 90786.00000 90786.00| 112500.00000 112500.00
Mobilization | |
0120 665F000 50.000 EACH| 7.38000 369.00] 5.00000 250.00| 15.00000 750.00
Hay Bales | | |
0130 665J000 150.000 LF 8.71000 1306.50] 5.00000 750.00| 7.40000 1110.00
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030530025 COUNTIES SHELBY
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 701C000 14.000 MILE] 491.67000 6883.38| 425.00000 5950.00| 446.25000 6247.50
Broken Temporary Traffic Stripe | \ |
0150 701C001 1.000 MILE] 491.67000 491.67| 425.00000 425.00| 446.25000 446.25
Solid Temporary Traffic Stripe | \ |
0160 702A040 13.000 MILE] 2429.43000 31582.59] 2100.00000 27300.00| 2205.00000 28665.00
Broken White, Profiled Traffic Stripe | \ |
(6" wWide) | \ |
0170 702A041 15.000 MILE] 4858.87000 72883.05] 4200.00000 63000.00]| 4410.00000 66150.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0180 702A042 1.000 MILE] 2429.43000 2429.43| 2100.00000 2100.00] 2205.00000 2205.00
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0190 702A043 7.000 MILE] 4858.87000 34012.09] 4200.00000 29400.00| 4410.00000 30870.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0200 702B0O11 20904.000 LF | 2.31000 48288.24 | 2.00000 41808.00| 2.10000 43898.40
Dotted Profiled Traffic Stripe (6" Wide | \ |
0210 703A002 23634.000 SQFT| 2.31000 54594 .54 | 2.00000 47268.00 | 2.10000 49631.40
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 3093.000 SQFT| 2.31000 7144 .83 2.00000 6186.00] 2.10000 6495.30
Traffic Control Legends, Class 2, Type | | |
0230 703D001 2730.000 SQFT| 1.16000 3166.80| 1.00000 2730.00] 1.05000 2866.50
Temporary Traffic Control Markings | \ |
0240 705A030 108.000 EACH| 5.78000 624.24 | 5.00000 540.00| 5.25000 567.00
Pavement Markers, Class A-H, Type 2-C | | |
0250 705A031 841.000 EACH| 5.78000 4860.98| 5.00000 4205.00| 5.25000 4415.25
Pavement Markers, Class A-H, Type 1-A | | |
0260 705A032 55.000 EACH] 5.78000 317.90] 5.00000 275.00| 5.25000 288.75
Pavement Markers, Class A-H, Type 1-B | | |
0270 705A037 55.000 EACH]| 5.78000 317.90] 5.00000 275.00| 5.25000 288.75
Pavement Markers, Class A-H, Type 2-D | | |
0280 705A038 300.000 EACH]| 5.78000 1734.00] 5.00000 1500.00]| 5.25000 1575.00
Pavement Markers, Class A-H, Type 2-E | | |
0290 730H001 32072.000 LF | 2.60000 83387.20] 3.50000 112252.00] 2.40000 76972.80
Loop Wire | | |
0300 7301001 2075.000 LF | 0.87000 1805.25] 2.50000 5187.50| 0.85000 1763.75
| \ |

Loop Detector Lead-In-Cable



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 025 -4
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20030530025 COUNTIES SHELBY
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 07002 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 740B00O 831.000 SQFT| 8.61000 7154.91| 7.67000 6373.77] 8.25000 6855.75
Construction Signs | | |
0320 740D000 70.000 EACH]| 67.69000 4738.30] 55.12000 3858.40| 61.25000 4287.50
Channelizing Drums | | |
0330 740E000 220.000 EACH] 17.23000 3790.60 | 15.90000 3498.00| 15.00000 3300.00
Cones (36 Inches High) | | |
0340 740M001 220.000 EACH] 7.38000 1623.60] 8.48000 1865.60| 7.08000 1557.60
Ballast For Cone | | |
0350 741C010 1.000 EACH]| 1230.72000 1230.72| 1272.00000 1272.00| 1500.00000 1500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,461,650.52] $ 1,533,222.90] $ 1,587,809.79
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,461,650.52| S 1,533,222.90] $ 1,587,809.79




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20030530030 COUNTIES : BARBOUR
LETTING DATE : 05/30/03 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : MG-0030(500)

for constructing the Resurfacing and Traffic Stripe on
S.R.#30 from C.R.#32 to S.R.#1 (U.S.#431) south of Eufaula.
Length - 3.230 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 909,712.27 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,046,238.84 115.0077%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20030530030 COUNTIES BARBOUR
LETTING DATE 05/30/03 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 206C010 620.000 SQYD| 7.00000 4340.00| 20.00000 12400.00]
Removing Concrete Driveway | \ |
0020 210D011 644.000 CUYD] 8.85000 5699.40| 7.00000 4508.00 |
Borrow Excavation (A-4 or Better) | \
0030 212A000 330.000 STA | 23.68000 7814.40| 27.00000 8910.00|
Machine Grading Shoulders | \ |
0040 401B108 74761.000 SQYD] 0.76000 56818.36] 0.82000 61304.02|
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0050 405A000 2193.000 GAL | 2.13000 4671.09]| 1.50000 3289.50]
Tack Coat | \ |
0060 408A052 74761.000 SQYD] 0.57000 42613.77] 0.85000 63546.85]|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0070 424A361 7132.000 TON | 32.00000 228224.00]| 37.70000 268876.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 500.000 TON | 37.00000 18500.00] 39.00000 19500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 9026.000 TON | 28.00000 252728.00]| 36.50000 329449.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0100 424B693 1057.000 TON | 32.50000 34352.50] 38.50000 40694.50]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 428D001 27755.000 LF | 0.25000 6938.75] 0.17000 4718.35]|
Scoring Bituminous Pavement Surface | \
Edge By Cutting (16 Inch Wide) | \ |
0120 600A000 LUMP | 83100.00000 83100.00| 75000.00000 75000.00]
Mobilization | \
0130 618B002 594.000 SQYD] 30.00000 17820.00] 35.00000 20790.00]
Concrete Driveway, 6" Thick | | |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 030 -3

Traffic Control Markings, Class 2, Type
A

CALL ORDER : 030 CONTRACT ID 20030530030 COUNTIES BARBOUR
LETTING DATE : 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 651B000 6.000 TON | 32.00000 192.00] 31.68000 190.08]
Agricultural Limestone | \ |
0150 652A061 3.000 ACRE] 410.00000 1230.00] 405.90000 1217.70|
Seeding (Mix 3E) | | |
0160 656A000 3.000 ACRE] 370.00000 1110.00] 366.30000 1098.90|
Mulching, Class A, Type 1 | \ |
0170 665F000 100.000 EACH| 4.80000 480.00] 5.00000 500.00|
Hay Bales | \ |
0180 665J000 1500.000 LF | 2.70000 4050.00] 3.00000 4500.00|
Silt Fence, Type A | \ |
0190 680A000 LUMP | 16100.00000 16100.00] 2289.54000 2289.54|
Engineering Controls | \ |
0200 701A030 7.000 MILE] 650.00000 4550.00] 650.00000 4550.00|
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0210 701C000 4.000 MILE] 380.00000 1520.00] 380.00000 1520.00]|
Broken Temporary Traffic Stripe | \ |
0220 701C001 22.000 MILE] 450.00000 9900.00| 450.00000 9900.00]
Solid Temporary Traffic Stripe | | |
0230 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]|
Solid Traffic Stripe Removed (Paint) | | |
0240 701D008 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]|
Solid Traffic Stripe Removed (Plastic) | | |
0250 701D014 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00]|
Broken Traffic Stripe Removed (Paint) | | |
0260 701D015 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00]|
Broken Traffic Stripe Removed (Plastic) | | |
0270 702A041 7.000 MILE] 3950.00000 27650.00 | 3950.00000 27650.00|
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0280 702A042 2.000 MILE| 1995.00000 3990.00 | 1995.00000 3990.00|
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0290 702A043 4.000 MILE] 3950.00000 15800.00] 3950.00000 15800.00]
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0300 702B0O11 2505.000 LF | 1.85000 4634.25| 1.85000 4634.25|
Dotted Profiled Traffic Stripe (6" Wide | \ |
0310 703A002 14164.000 SQFT| 2.20000 31160.80] 2.20000 31160.80|
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 030 -4
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20030530030 COUNTIES : BARBOUR
LETTING DATE : 05/30/03 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0320 703B002 450.000 SQFT| 3.30000 1485.00| 3.30000 1485.00]
Traffic Control Legends, Class 2, Type | | |
0330 703D001 1542.000 SQFT| 1.30000 2004.60 | 1.30000 2004.60]|
Temporary Traffic Control Markings | \ |
0340 705A030 109.000 EACH] 5.25000 572.25| 5.25000 572.25]|
Pavement Markers, Class A-H, Type 2-C | | |
0350 705A032 577.000 EACH| 5.25000 3029.25| 5.25000 3029.25|
Pavement Markers, Class A-H, Type 1-B | | |
0360 705A037 337.000 EACH| 5.25000 1769.25| 5.25000 1769.25]|
Pavement Markers, Class A-H, Type 2-D | | |
0370 705A038 342.000 EACH]| 5.25000 1795.50] 5.25000 1795.50|
Pavement Markers, Class A-H, Type 2-E | | |
0380 740B00O0 666.000 SQFT| 7.35000 4895.10| 7.35000 4895.10]
Construction Signs | | |
0390 740E000 100.000 EACH| 6.09000 609.00| 10.00000 1000.00|
Cones (36 Inches High) | | |
0400 740M001 100.000 EACH] 3.65000 365.00| 5.00000 500.00]
Ballast For Cone | | |
0410 7400000 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00]
Pilot Car | | |
SECTION TOTALS | S 909, 712.27| $ 1,046,238.84]| S 0.00
—————————————————————————————————————————— B e A e et et bt
CONTRACT TOTALS | S 909,712.27] $ 1,046,238.84] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030530031 COUNTIES : MARION
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 165 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-SU31(200)

for constructing the Bridge Replacement and Approaches on
C.R.#42 at the Buttahatchee River in Hamilton. Length 0.432

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 1,236,394.47 100.0000%
2 03001 CLARK CONSTRUCTION COMPANY , INC. $ 1,327,557.12 107.3733%
3 02088 B & B ENGINEERING & DESIGN $ 1,359,361.80 109.9456%
4 16003 PHILLIPS CONTRACTING CO., INC. $ 1,362,806.50 110.2242%
5 19007 SCOTT BRIDGE COMPANY, INC. $ 1,385,883.11 112.0907%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID 20030530031 COUNTIES MARION
LETTING DATE : 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 18036 | ( 2 ) 03001 | ( 3 ) 02088
|RILEY BRIDGE & ENGINEERING | CLARK CONSTRUCTION CO., INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 3100.00000 3100.00| 75000.00000 75000.00| 66000.00000 66000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 44000.00000 44000.00] 100000.00000 100000.00| 127000.00000 127000.00
Removal Of 0Old Bridge, Station 9+30.82 | \ |
0030 206C010 131.000 SQYD| 5.50000 720.50] 8.91000 1167.21| 6.00000 786.00
Removing Concrete Driveway | | |
0040 206D000O 402.000 LF | 3.50000 1407.00] 11.01000 4426.02 6.00000 2412.00
Removing Pipe | \ |
0050 210A000 6800.000 CUYD| 5.80000 39440.00] 3.86000 26248.00| 6.00000 40800.00
Unclassified Excavation | | |
0060 210D00O 3270.000 CUYD] 9.90000 32373.00| 5.93000 19391.10| 8.50000 27795.00
Borrow Excavation | | |
0070 215A000 257.000 CUYD] 55.00000 14135.00] 50.00000 12850.00] 50.00000 12850.00
Unclassified Bridge Excavation | | |
0080 301A012 8933.000 SQYD| 5.60000 50024.80 | 5.22000 46630.26| 6.00000 53598.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 405A000 185.000 GAL | 2.00000 370.00] 1.73000 320.05| 2.00000 370.00
Tack Coat | | |
0100 424A340 338.000 TON | 55.00000 18590.00] 53.21000 17984.98]| 65.00000 21970.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0110 424B637 1075.000 TON | 41.00000 44075.00| 38.69000 41591.75| 45.50000 48912.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0120 430B0O40 406.000 TON | 18.50000 7511.00] 17.55000 7125.30| 20.00000 8120.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0130 502A000 50340.000 1B | 0.46000 23156.40] 0.37000 18625.80 | 0.47000 23659.80
Steel Reinforcement | | |
0140 502B00O LUMP | 39000.00000 39000.00] 33245.46000 33245.46| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure, STATION 9+12, APPROX. | | |
| \ |

85350 LBS.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20030530031 COUNTIES MARION
LETTING DATE 05/30/03 10:00 AM DIVISION : 02
| ( 1 ) 18036 | ( 2 ) 03001 | ( 3 ) 02088
|RILEY BRIDGE & ENGINEERING | CLARK CONSTRUCTION CO., INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 503A000 82.000 CUYD| 295.00000 24190.00| 290.00000 23780.00 | 120.00000 9840.00
Seal Concrete | \ |
0160 503B00O LUMP | 36000.00000 36000.00 | 39976.90000 39976.90 | 83000.00000 83000.00
Cofferdam And Pumping, NO. 2 | | |
0170 503B001 LUMP | 36000.00000 36000.00| 22014.29000 22014.29| 30000.00000 30000.00
Cofferdam And Pumping, NO. 3 | \ |
0180 505G003 24.000 EACH] 85.00000 2040.00] 126.84000 3044.16] 120.00000 2880.00
Pile Points (Type A, 12") | | |
0190 505M002 487.000 LF | 21.00000 10227.00| 30.58000 14892.46| 20.00000 9740.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ I
0200 508A000 5428.000 LB | 3.75000 20355.00] 2.48000 13461.44| 3.50000 18998.00
Structural Steel | | |
0210 510A000 246.000 CUYD| 365.00000 89790.00| 480.00000 118080.00] 340.00000 83640.00
Bridge Substructure Concrete, Class A | \ |
0220 510C051 LUMP| 159000.00000 159000.00| 170000.00000 170000.00| 200000.00000 200000.00
Bridge Concrete Superstructure, STA. | \ |
9+12, APPROX. 432 CU. YDS. | \ |
0230 510E000 1067.000 SQYD| 1.91000 2037.97| 2.25000 2400.75| 4.00000 4268.00
Grooving Concrete Bridge Decks | \ |
0240 511A004 30.000 EACH| 450.00000 13500.00] 524.13000 15723.90] 500.00000 15000.00
Elastomeric Bearings, Type 4 | \ |
0250 513B015 1035.000 LF | 127.00000 131445.00] 105.00000 108675.00| 110.00000 113850.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0260 513B017 673.000 LF | 152.00000 102296.00| 115.00000 77395.00 | 130.00000 87490.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0270 535A078 288.000 LF | 26.00000 7488.00 | 24.51000 7058.88| 18.00000 5184.00
15" Side Drain Pipe (Class 3 R.C.) | \
0280 535A080 60.000 LF | 29.00000 1740.00] 26.50000 1590.00] 22.00000 1320.00
18" Side Drain Pipe (Class 3 R.C.) | |
0290 535A085 88.000 LF | 34.00000 2992.00] 31.34000 2757.92] 26.00000 2288.00
24" Side Drain Pipe (Class 3 R.C.) | \ |
0300 600A000 LUMP| 110000.00000 110000.00| 139000.00000 139000.00| 50000.00000 50000.00
Mobilization | |
0310 610C001 4265.000 TON | 19.00000 81035.00| 16.68000 71140.20| 18.00000 76770.00
Loose Riprap, Class 2 | \ |
0320 610D00O 2093.000 SQYD| 3.00000 6279.00 | 1.25000 2616.25| 2.50000 5232.50
| \ |

Filter Blanket



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 031 -4
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20030530031 COUNTIES : MARION
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02

| ( 1 ) 18036 | ( 2 ) 03001 | ( 3 ) 02088
|RILEY BRIDGE & ENGINEERING |CLARK CONSTRUCTION CO., INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 618B003 67.000 SQYD| 41.00000 2747.00 | 40.00000 2680.00]| 50.00000 3350.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) |

Broken Yellow, Class 2, Type A Traffic

|

|

0490 701A045 1.000 MILE] 1050.00000 1050.

|
Stripe (0.09" Thick) |

\ |
0340 619A100 10.000 EACH] 440.00000 4400.00] 500.00000 5000.00| 400.00000 4000.00
15" Side Drain Pipe End Treatment, | |
Class 1 | | |
0350 619A101 2.000 EACH| 490.00000 980.00| 650.00000 1300.00| 450.00000 900.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0360 619A102 4.000 EACH] 540.00000 2160.00| 900.00000 3600.00| 500.00000 2000.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0370 630A001 100.000 LF | 12.50000 1250.00] 11.00000 1100.00| 14.00000 1400.00
Steel Beam Guardrail, Class A, Type 2 | | |
0380 630C003 4.000 EACH] 1150.00000 4600.00] 1000.00000 4000.00| 1300.00000 5200.00
Guardrail End Anchor, Type 13 | \ |
0390 630C070 4.000 EACH] 1200.00000 4800.00] 1300.00000 5200.00| 1300.00000 5200.00
Guardrail End Anchor, Type 10 Series | | |
0400 650A000 1396.000 CUYD]| 6.80000 9492.80| 6.84000 9548.64 | 7.00000 9772.00
Topsoil | | |
0410 652A053 3.000 ACRE] 795.00000 2385.00| 472.50000 1417.50| 700.00000 2100.00
Seeding (Mix 1E) | | |
0420 654A001 1036.000 SQYD| 4.50000 4662.00| 3.54000 3667.44 | 4.25000 4403.00
Solid Sodding (Bermuda) | | |
0430 656A001 3.000 ACRE] 795.00000 2385.00| 424.00000 1272.00| 600.00000 1800.00
Mulching, Class A, Type 2 | | |
0440 665F000 100.000 EACH| 5.50000 550.00] 6.39000 639.00] 5.00000 500.00
Hay Bales | | |
0450 665J000 1250.000 LF | 4.75000 5937.50| 3.29000 4112.50| 6.00000 7500.00
Silt Fence, Type A | | |
0460 680A000 LUMP | 13000.00000 13000.00] 25000.00000 25000.00| 10000.00000 10000.00
Engineering Controls | | |
0470 701A031 1.000 MILE] 2050.00000 2050.00| 5000.00000 5000.00| 6500.00000 6500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0480 701A035 1.000 MILE] 2600.00000 2600.00 | 2500.00000 2500.00] 3000.00000 3000.00
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
00| 700.00000 700.00 | 750.00000 750.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -5
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030530031 COUNTIES MARION
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 18036 | ( 2 ) 03001 | ( 3 ) 02088
|RILEY BRIDGE & ENGINEERING | CLARK CONSTRUCTION CO., INC |B & B ENGINEERING & DESIGN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0500 703A002 72.000 SQFT| 5.50000 396.00| 6.00000 432.00] 6.50000 468.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0510 705A032 378.000 EACH]| 5.50000 2079.00 | 5.00000 1890.00| 6.00000 2268.00
Pavement Markers, Class A-H, Type 1-B | | |
0520 705A037 575.000 EACH| 5.50000 3162.50] 5.00000 2875.00] 6.00000 3450.00
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 479.000 SQFT| 10.00000 4790.00] 7.42000 3554.18]| 13.00000 6227.00
Construction Signs | | |
0540 740F002 10.000 EACH] 450.00000 4500.00| 159.00000 1590.00] 300.00000 3000.00
Barricades, Type III | \ |
0550 7401005 6.000 EACH]| 350.00000 2100.00| 377.63000 2265.78]| 300.00000 1800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,236,394.47| $ 1,327,557.12]| $ 1,359,361.80
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 1,236,394.47] $ 1,327,557.12]| $ 1,359,361.80




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 031 -6

Steel Reinforcement For Bridge
Superstructure, STATION 9+12, APPROX.

CALL ORDER : 031 CONTRACT ID 20030530031 COUNTIES MARION
LETTING DATE : 05/30/03 10:00 AM DIVISION
| ( 4 ) 16003 | ( 5 19007 | ( )
|PHILLIPS CONTRACTING CO., I |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 25000.00000 25000.00] 13233.15000 13233.15]|
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 40000.00000 40000.00 | 45000.00000 45000.00|
Removal Of 0ld Bridge, Station 9+30.82 | \ |
0030 206C010 131.000 SQYD] 9.00000 1179.00] 8.43000 1104.33]
Removing Concrete Driveway | \ |
0040 206D000O 402.000 LF | 12.00000 4824.00] 11.25000 4522.50]
Removing Pipe | \ |
0050 210A000 6800.000 CUYD| 7.50000 51000.00 | 7.43000 50524.00]
Unclassified Excavation | | |
0060 210D00O 3270.000 CUYD] 7.50000 24525.00] 5.86000 19162.20|
Borrow Excavation | | |
0070 215A000 257.000 CUYD| 15.00000 3855.00] 90.00000 23130.00]
Unclassified Bridge Excavation | | |
0080 301A012 8933.000 SQYD| 5.50000 49131.50| 5.22000 46630.26|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 405A000 185.000 GAL | 2.00000 370.00] 1.73000 320.05|
Tack Coat | \ |
0100 424A340 338.000 TON | 54.00000 18252.00| 53.21000 17984.98|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0110 424B637 1075.000 TON | 40.00000 43000.00 | 38.69000 41591.75]
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0120 430B040 406.000 TON | 20.00000 8120.00] 17.55000 7125.30]
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0130 502A000 50340.000 1B | 0.60000 30204.00 | 0.59000 29700.60|
Steel Reinforcement | \ |
0140 502B000O LUMP | 51210.00000 51210.00| 50000.00000 50000.00]
| \ |
| \ |
| \ |

85350 LBS.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -7
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20030530031 COUNTIES MARION
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 16003 | ( 5 ) 19007 | ( )
|PHILLIPS CONTRACTING CO., I |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 503A000 82.000 CUYD| 100.00000 8200.00| 215.00000 17630.00|
Seal Concrete | \ |
0160 503B00O LUMP | 42500.00000 42500.00 | 25000.00000 25000.00]
Cofferdam And Pumping, NO. 2 | \ |
0170 503B001 LUMP | 42500.00000 42500.00 | 25000.00000 25000.00 |
Cofferdam And Pumping, NO. 3 | \ |
0180 505G003 24.000 EACH] 100.00000 2400.00] 100.00000 2400.00|
Pile Points (Type A, 12") | | |
0190 505M002 487.000 LF | 24.00000 11688.00 | 30.00000 14610.00|
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ I
0200 508A000 5428.000 LB | 2.50000 13570.00| 3.60000 19540.80|
Structural Steel | | |
0210 510A000 246.000 CUYD| 430.00000 105780.00] 490.00000 120540.00]|
Bridge Substructure Concrete, Class A | | |
0220 510C051 LUMP| 216000.00000 216000.00| 245000.00000 245000.00]
Bridge Concrete Superstructure, STA. | \ |
9+12, APPROX. 432 CU. YDS. | \ |
0230 510E000 1067.000 SQYD| 5.00000 5335.00] 2.21000 2358.07|
Grooving Concrete Bridge Decks | \ |
0240 511A004 30.000 EACH| 500.00000 15000.00 | 565.00000 16950.00|
Elastomeric Bearings, Type 4 | \ |
0250 513B015 1035.000 LF | 158.00000 163530.00] 135.00000 139725.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0260 513B017 673.000 LF | 168.00000 113064.00] 145.00000 97585.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0270 535A078 288.000 LF | 28.00000 8064.00] 25.58000 7367.04]
15" Side Drain Pipe (Class 3 R.C.) | \
0280 535A080 60.000 LF | 35.00000 2100.00] 31.48000 1888.80]
18" Side Drain Pipe (Class 3 R.C.) | |
0290 535A085 88.000 LF | 37.00000 3256.00] 31.46000 2768.48 |
24" Side Drain Pipe (Class 3 R.C.) | \ |
0300 600A000 LUMP | 50000.00000 50000.00] 115000.00000 115000.00]|
Mobilization | |
0310 610C001 4265.000 TON | 21.50000 91697.50 | 21.00000 89565.00 |
Loose Riprap, Class 2 | \ |
0320 610D00O 2093.000 SQYD| 3.00000 6279.00 | 2.40000 5023.20]
| \ |

Filter Blanket



Broken Yellow, Class 2,
(0.09" Thick)

|
|
MILE |
Type A Traffic |

|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -8
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030530031 COUNTIES MARION
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 16003 | ( 5 ) 19007 | ( )
|PHILLIPS CONTRACTING CO., I |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0330 618B003 67.000 SQYD| 40.00000 2680.00| 50.00000 3350.00]
Concrete Driveway, 6" Thick (Includes | \ |
Wire Mesh) | \ |
0340 619A100 10.000 EACH| 600.00000 6000.00 | 400.00000 4000.00]
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0350 619A101 2.000 EACH| 700.00000 1400.00] 500.00000 1000.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0360 619A102 4.000 EACH] 750.00000 3000.00] 600.00000 2400.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0370 630A001 100.000 LF | 12.80000 1280.00] 11.00000 1100.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 4.000 EACH] 1070.00000 4280.00] 1000.00000 4000.00]
Guardrail End Anchor, Type 13 | | |
0390 630C070 4.000 EACH] 1120.00000 4480.00] 1300.00000 5200.00]
Guardrail End Anchor, Type 10 Series | \ |
0400 650A000 1396.000 CUYD| 8.00000 11168.00| 6.75000 9423.00]|
Topsoil | | |
0410 652A053 3.000 ACRE] 2250.00000 6750.00 | 600.00000 1800.00]
Seeding (Mix 1E) | \ |
0420 654A001 1036.000 SQYD| 6.00000 6216.00 | 3.50000 3626.00]
Solid Sodding (Bermuda) | \ |
0430 656A001 3.000 ACRE] 1750.00000 5250.00] 650.00000 1950.00]
Mulching, Class A, Type 2 | \ |
0440 665F000 100.000 EACH] 6.00000 600.00| 5.00000 500.00|
Hay Bales | \ |
0450 665J000 1250.000 LF | 3.00000 3750.00] 3.00000 3750.00]
Silt Fence, Type A | \ |
0460 680A000 LUMP | 32500.00000 32500.00 | 25000.00000 25000.00]
Engineering Controls | | |
0470 701A031 1.000 MILE] 5000.00000 5000.00] 5000.00000 5000.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0480 701A035 1.000 MILE] 2500.00000 2500.00] 2500.00000 2500.00/|
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0490 701A045 1.000 700.00000 700.00] 700.00000 700.00 |
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 031 -9
TABULATION OF BIDS
CALL ORDER 031 CONTRACT ID 20030530031 COUNTIES MARION
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 16003 | ( 5 ) 19007 | ( )
|PHILLIPS CONTRACTING CO., I |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0500 703A002 72.000 SQFT| 6.00000 432.00| 6.00000 432.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0510 705A032 378.000 EACH]| 5.00000 1890.00] 5.00000 1890.00|
Pavement Markers, Class A-H, Type 1-B | | |
0520 705A037 575.000 EACH| 5.00000 2875.00| 5.00000 2875.00]
Pavement Markers, Class A-H, Type 2-D | | |
0530 740B00O 479.000 SQFT| 8.50000 4071.50] 7.40000 3544.60|
Construction Signs | | |
0540 740F002 10.000 EACH] 165.00000 1650.00| 160.00000 1600.00]|
Barricades, Type III | \ |
0550 7401005 6.000 EACH]| 450.00000 2700.00 | 377.00000 2262.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,362,806.50] $ 1,385,883.11]| S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 1,362,806.50] $ 1,385,883.11] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030530032 COUNTIES : WALKER
LETTING DATE : 05/30/03 10:00 AM DIVISION : 03
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0118(500)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#118 (U.S.#78) from MP 36.950 at the Marion County
line to MP 44.050. Length - 7.100 mi

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 832,563.57 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 877,725.43 105.4244%
3 19074 S & M EQUIPMENT CO., INC. S 917,265.02 110.1736%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20030530032 COUNTIES WALKER
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 19074
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 175.000 LF | 0.59000 103.25] 2.04000 357.00| 2.10000 367.50
Removing Guardrail | | |
0020 206E008 32.000 EACH| 59.47000 1903.04| 112.20000 3590.40| 126.00000 4032.00
Removing Guardrail End Anchor (All Type | | |
0030 210D001 64.000 CUYD| 26.17000 1674.88| 33.41000 2138.24| 20.00000 1280.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0040 405A000 4041.000 GAL | 1.07000 4323.87| 1.00000 4041.00| 1.00000 4041.00
Tack Coat | | |
0050 408A052 134692.000 SQYD| 0.50000 67346.00| 0.40000 53876.80| 1.21000 162977.32
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A281 11113.000 TON | 39.93000 443742.09] 44.77000 497529.01| 41.00000 455633.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0070 424B286 1500.000 TON | 48.81000 73215.00] 60.26000 90390.00]| 45.00000 67500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0080 600A000 LUMP | 9483.48000 9483.48| 25725.00000 25725.00| 20000.00000 20000.00
Mobilization | |
0090 630C050 7.000 EACH] 1784.04000 12488.28| 1499.40000 10495.80] 1349.25000 9444.75
Guardrail End Anchor, Type 20 Series | | |
0100 630C070 25.000 EACH] 1546.17000 38654.25| 1231.65000 30791.25| 1165.50000 29137.50
Guardrail End Anchor, Type 10 Series | | |
0110 650A000 32.000 CUYD]| 25.17000 805.44 | 46.94000 1502.08| 20.00000 640.00
Topsoil | \ |
0120 652A053 1.000 ACRE] 629.29000 629.29] 1251.51000 1251.51| 1100.00000 1100.00
Seeding (Mix 1E) | | |
0130 656A001 1.000 ACRE] 1258.58000 1258.58| 1346.07000 1346.07| 660.00000 660.00
Mulching, Class A, Type 2 | | |
0140 665F000 50.000 EACH]| 6.29000 314.50] 18.84000 942.00] 5.00000 250.00
Hay Bales | | |
0150 665J000 300.000 LF | 3.78000 1134.00] 3.32000 996.00| 5.00000 1500.00
Silt Fence, Type A | | |
0160 701C000 4.000 MILE] 466.30000 1865.20] 397.80000 1591.20| 409.50000 1638.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 032 -3

CALL ORDER : 032 CONTRACT ID 20030530032 COUNTIES WALKER
LETTING DATE 05/30/03 10:00 AM DIVISION : 03
| ) 04013 | ( 2 ) 01087 ( 3 ) 19074
| NN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
0170 701cC001 12.000 MILE] 573.91000 6886.92| 489.60000 5875 504.00000 6048.00
Solid Temporary Traffic Stripe |
0180 702A040 1.000 MILE] 2385.33000 2385.33| 2034.90000 2034 2094.75000 2094.75
Broken White, Profiled Traffic Stripe | \
(6" Wide) | \
0190 702A041 15.000 MILE] 4776.63000 71649.45| 4074.90000 61123 4194.75000 62921.25
Solid White, Profiled Traffic Stripe | |
(6" Wide) | \
0200 702A042 3.000 MILE] 2385.33000 7155.99] 2034.90000 6104. 2094.75000 6284.25
Broken Yellow, Profiled Traffic Stripe | |
(6" Wide) | |
0210 702A043 12.000 MILE| 4776.62000 57319.44| 4074.90000 48898. 4194.75000 50337.00
Solid Yellow, Profiled Traffic Stripe | |
(6" wWide) | \
0220 702B011 1569.000 LF | 2.39000 3749.91| 2.04000 3200. 2.10000 3294.90
Dotted Profiled Traffic Stripe (6" Wide | |
0230 703A002 2848.000 SQFT| 2.69000 7661.12| 2.30000 6550. 2.36000 6721.28
Traffic Control Markings, Class 2, Type | \
A | \
0240 703B002 180.000 SQFT| 4.07000 732.60| 3.47000 624. 3.57000 642.60
Traffic Control Legends, Class 2, Type | |
0250 703D001 930.000 SQFT| 1.56000 1450.80] 1.33000 1236. 1.37000 1274.10
Temporary Traffic Control Markings | \
0260 705A030 65.000 EACH| 6.58000 427.70| 5.61000 364. 5.78000 375.70
Pavement Markers, Class A-H, Type 2-C | |
0270 705A031 52.000 EACH] 6.58000 342.16| 5.61000 291. 5.78000 300.56
Pavement Markers, Class A-H, Type 1-A | |
0280 705A032 138.000 EACH] 6.58000 908.04 | 5.61000 774. 5.78000 797.64
Pavement Markers, Class A-H, Type 1-B | |
0290 705A037 764.000 EACH]| 6.58000 5027.12| 5.61000 4286. 5.78000 4415.92
Pavement Markers, Class A-H, Type 2-D | |
0300 740B00O 632.000 SQFT| 9.12000 5763.84| 7.76000 4904. 8.00000 5056.00
Construction Signs | |
0310 740E000 250.000 EACH] 2.27000 567.50] 11.23000 2807. 10.00000 2500.00
Cones (36 Inches High) | |
0320 740M001 250.000 EACH] 2.27000 567.50]| 7.39000 1847. 8.00000 2000.00
Ballast For Cone | |
0330 741C010 1.000 EACH] 1027.00000 1027.00] 236.40000 236. 2000.00000 2000.00
Portable Sequential Arrow And Chevron | \
Sign Unit | \
SECTION TOTALS | S 832,563.57] S 877,725. S 917,265.02
__________________________________________ + _________________________+____________________________ —— e e
CONTRACT TOTALS | S 832,563.57| $ 877,725. $ 917,265.02




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20030530033 COUNTIES : BLOUNT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 03
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-0500(206)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on King Road over Jones Creek north of Oneonta.
Length - 0.075 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 329,683.06 100.0000%
2 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 337,237.72 102.2915%
3 16048 WALKER PATTON COMPANY, INC. S 340,351.82 103.2361%
4 19124 SMITH PAVING, INC. $ 386,636.00 117.2751%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20030530033 COUNTIES BLOUNT
LETTING DATE 05/30/03 10:00 AM DIVISION : 03
| 1 ) 07002 | ( 2 ) 03071 | ( 3 ) 16048
| OD HOPE CONTRACTING CO., |CHRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4000.00000 4000.00] 7500.00000 7500.00 | 7000.00000 7000.00
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | | |
0020 206A000 LUMP | 5500.00000 5500.00| 2500.00000 2500.00] 8000.00000 8000.00
Removal Of 0ld Bridge, Station 1+60.13 | | |
0030 206D000 50.000 LF | 10.00000 500.00] 20.00000 1000.00| 8.00000 400.00
Removing Pipe | | |
0040 209A000 1.000 EACH]| 125.00000 125.00] 1.00000 1.00] 150.00000 150.00
Mailbox Reset, Single | \ |
0050 210A000 397.000 CUYD]| 6.00000 2382.00| 6.75000 2679.75]| 7.50000 2977.50
Unclassified Excavation | | |
0060 210D023 1990.000 CUYD]| 8.00000 15920.00] 10.00000 19900.00] 6.75000 13432.50
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 (0) Or Better) | | |
0070 214A000 980.000 CUYD| 10.00000 9800.00| 10.05000 9849.00| 27.41000 26861.80
Structure Excavation | | |
0080 214B0O01 245.000 CUYD] 22.00000 5390.00| 16.75000 4103.75| 27.50000 6737.50
Foundation Backfill, Commercial | | |
0090 230A000 4.000 RBST| 1325.00000 5300.00| 485.00000 1940.00| 700.00000 2800.00
Roadbed Processing | | |
0100 401A000 1125.000 SQYD]| 0.80000 900.00| 1.90000 2137.50] 0.40000 450.00
Bituminous Treatment A | | |
0110 405A000 60.000 GAL | 3.00000 180.00] 1.50000 90.00] 1.50000 90.00
Tack Coat | | |
0120 429A201 80.000 TON | 80.00000 6400.00| 60.00000 4800.00| 60.00000 4800.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0130 429B201 125.000 TON | 60.00000 7500.00] 60.00000 7500.00 | 46.00000 5750.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0140 429C201 350.000 TON | 50.00000 17500.00] 55.00000 19250.00] 38.00000 13300.00
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | | |
0150 430B003 100.000 TON | 16.00000 1600.00] 20.00000 2000.00] 14.00000 1400.00
Aggregate Surfacing (ALDOT#57) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER : 033 CONTRACT ID 20030530033 COUNTIES BLOUNT
LETTING DATE : 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 03071 | ( 3 ) 16048
| GOOD HOPE CONTRACTING CO., |CHRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 502A000 57763.000 1B | 0.73000 42166.99| 0.49000 28303.87]| 0.54000 31192.02
Steel Reinforcement | \ |
0170 524A011 313.000 CUYD]| 282.00000 88266.00| 287.00000 89831.00| 335.00000 104855.00
Culvert Concrete (Cast In Place) | | |
0180 535A080 40.000 LF | 40.00000 1600.00| 23.50000 940.00| 40.00000 1600.00
18" Side Drain Pipe (Class 3 R.C.) | \
0190 600A000 LUMP | 20450.82000 20450.82| 56750.00000 56750.00| 31447.00000 31447.00
Mobilization | |
0200 602A000 14.000 EACH| 150.00000 2100.00] 80.00000 1120.00] 100.00000 1400.00
Right Of Way Markers | \ |
0210 610C001 530.000 TON | 23.28000 12338.40] 16.25000 8612.50| 23.25000 12322.50
Loose Riprap, Class 2 | \ |
0220 610D00O0O 418.000 SQYD| 4.00000 1672.00] 2.95000 1233.10] 2.00000 836.00
Filter Blanket | \ |
0230 619A101 4.000 EACH] 500.00000 2000.00 | 500.00000 2000.00| 500.00000 2000.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0240 620A000 24.000 CUYD| 600.00000 14400.00 | 220.00000 5280.00] 250.00000 6000.00
Minor Structure Concrete | | |
0250 629A004 154.000 LF | 100.00000 15400.00] 50.00000 7700.00| 114.75000 17671.50
Concrete Median Or Safety Barrier, Type | \ |
4A (Modified) | \ |
0260 630C003 4.000 EACH] 1200.00000 4800.00] 1400.00000 5600.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH] 1250.00000 5000.00] 1200.00000 4800.00] 1250.00000 5000.00
Guardrail End Anchor, Type 10 Series | \ |
0280 637A001 174.000 LF | 10.00000 1740.00] 10.25000 1783.50| 4.00000 696.00
Fence Reset (Includes All Types) | | |
0290 641A062 395.000 LF | 29.00000 11455.00 | 20.00000 7900.00] 12.00000 4740.00
3 Inch P.V.C. Water Main Laid | \ |
0300 649A007 120.000 LF | 76.00000 9120.00]| 32.00000 3840.00] 50.00000 6000.00
12 Inch Encasement Pipe, Type 1 | \ |
Installation | | |
0310 650B000O 238.000 CUYD| 8.00000 1904.00] 8.00000 1904.00] 3.75000 892.50
Topsoil From Stockpiles | \ |
0320 652A053 1.000 ACRE] 505.00000 505.00] 1105.00000 1105.00] 800.00000 800.00
Seeding (Mix 1E) | | |
0330 656A000 1.000 ACRE] 404.00000 404.00] 1000.00000 1000.00] 600.00000 600.00
\ |

Mulching, Class A, Type 1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 033 -4
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20030530033 COUNTIES BLOUNT
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 07002 | ( 2 ) 03071 | ( 3 ) 16048
| GOOD HOPE CONTRACTING CO., | CHRISTOPHER PLUMBING & ELEC |WALKER PATTON COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 658A001 1.000 ACRE] 1010.00000 1010.00] 3300.00000 3300.00| 1500.00000 1500.00
Hydro-Seeding & Mulching (Mix 1E) | |
0350 665A000 1.000 ACRE] 404.00000 404.00] 1000.00000 1000.00| 400.00000 400.00
Temporary Seeding | | |
0360 665B000 1.000 ACRE] 404.00000 404.00] 1000.00000 1000.00| 400.00000 400.00
Temporary Mulching | | |
0370 665F000 11.000 EACH]| 11.00000 121.00] 4.00000 44 .00 | 10.00000 110.00
Hay Bales | | |
0380 665J000 387.000 LF | 5.50000 2128.50| 5.25000 2031.75]| 3.00000 1161.00
Silt Fence, Type A | | |
0390 680A000 LUMP | 2500.00000 2500.00| 8500.00000 8500.00| 4500.00000 4500.00
Engineering Controls | | |
0400 701A030 1.000 MILE] 750.00000 750.00] 1500.00000 1500.00] 750.00000 750.00
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0410 701A034 1.000 MILE] 750.00000 750.00] 1500.00000 1500.00]| 750.00000 750.00
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | | |
0420 703A002 20.000 SQFT| 2.00000 40.00] 3.50000 70.00| 2.00000 40.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0430 703B002 24.000 SQFT| 2.00000 48.00] 4.50000 108.00] 2.00000 48.00
Traffic Control Legends, Class 2, Type | \ |
0440 740B0O0O 113.000 SQFT| 7.95000 898.35] 10.00000 1130.00] 7.00000 791.00
Construction Signs | | |
0450 740F002 6.000 EACH]| 165.00000 990.00| 250.00000 1500.00]| 250.00000 1500.00
Barricades, Type III | | |
0460 7401005 4.000 EACH] 330.00000 1320.00] 150.00000 600.00] 350.00000 1400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 329,683.06] S 337,237.72] S 340,351.82
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 329,683.06] S 337,237.72] $ 340,351.82




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 033 -5

CALL ORDER : 033 CONTRACT 1ID 20030530033 BLOUNT
LETTING DATE 05/30/03 10:00 AM DIVISION : 03
I ( 4 ) 19124 | ( ) I ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et Bt B e et L e T
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | |
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ |
0020 206A000 LUMP | 6000.00000 6000.00 | |
Removal Of 0ld Bridge, Station 1+60.13 | | |
0030 206D000 50.000 LF | 8.00000 400.00] |
Removing Pipe | \ |
0040 209A000 1.000 EACH] 40.00000 40.00] |
Mailbox Reset, Single | | |
0050 210A000 397.000 CUYD]| 12.00000 4764 .00 | |
Unclassified Excavation | | |
0060 210D023 1990.000 CUYD] 16.50000 32835.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 (0) Or Better) | | |
0070 214A000 980.000 CUYD| 17.50000 17150.00 | |
Structure Excavation | \ |
0080 214B001 245.000 CUYD| 25.00000 6125.00| |
Foundation Backfill, Commercial | | |
0090 230A000 4.000 RBST| 450.00000 1800.00] |
Roadbed Processing | \ |
0100 401A000 1125.000 SQYD| 1.50000 1687.50] |
Bituminous Treatment A | \ |
0110 405A000 60.000 GAL | 1.50000 90.00| |
Tack Coat | \ |
0120 429Aa201 80.000 TON | 55.00000 4400.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0130 429B201 125.000 TON | 45.00000 5625.00] |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0140 429Cc201 350.000 TON | 45.00000 15750.00 | |
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range A | \ |
0150 430B003 100.000 TON | 30.00000 3000.00] |
| \ |

Aggregate Surfacing (ALDOT#57)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 033 -6
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20030530033 COUNTIES BLOUNT
LETTING DATE 05/30/03 10:00 AM DIVISION : 03
I ( 4 ) 19124 | ( ) I ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 502A000 57763.000 1B | 0.50000 28881.50] |
Steel Reinforcement | \ |
0170 524A011 313.000 CUYD]| 380.00000 118940.00] |
Culvert Concrete (Cast In Place) | | |
0180 535A080 40.000 LF | 45.00000 1800.00] |
18" Side Drain Pipe (Class 3 R.C.) | \
0190 600A000 LUMP | 18885.00000 18885.00 | |
Mobilization | \
0200 602A000 14.000 EACH| 150.00000 2100.00] |
Right Of Way Markers | \ |
0210 610C001 530.000 TON | 30.00000 15900.00 | |
Loose Riprap, Class 2 | \ |
0220 610D00O0O 418.000 SQYD| 3.00000 1254.00] |
Filter Blanket | \ |
0230 6192101 4.000 EACH] 450.00000 1800.00] |
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0240 620A000 24.000 CUYD| 250.00000 6000.00 | |
Minor Structure Concrete | | |
0250 629A004 154.000 LF | 86.00000 13244.00] |
Concrete Median Or Safety Barrier, Type | \ |
4A (Modified) | \ |
0260 630C003 4.000 EACH] 1260.00000 5040.00| |
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH] 1315.00000 5260.00] |
Guardrail End Anchor, Type 10 Series | \ |
0280 637A001 174.000 LF | 16.00000 2784.00 | |
Fence Reset (Includes All Types) | \ |
0290 641A062 395.000 LF | 59.00000 23305.00] |
3 Inch P.V.C. Water Main Laid | \ |
0300 649A007 120.000 LF | 71.00000 8520.00] |
12 Inch Encasement Pipe, Type 1 | \ |
Installation | | |
0310 650B000O 238.000 CUYD| 11.00000 2618.00| |
Topsoil From Stockpiles | | |
0320 652A053 1.000 ACRE] 850.00000 850.00] |
Seeding (Mix 1E) | | |
0330 656A000 1.000 ACRE] 650.00000 650.00| |
Mulching, Class A, Type 1 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 033 -7
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20030530033 COUNTIES BLOUNT
LETTING DATE 05/30/03 10:00 AM DIVISION 03
I ( 4 ) 19124 I ( ) | ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 658A001 1.000 ACRE] 1575.00000 1575.00]| |
Hydro-Seeding & Mulching (Mix 1E) | \
0350 665A000 1.000 ACRE] 450.00000 450.00] |
Temporary Seeding | \ |
0360 665B000 1.000 ACRE] 450.00000 450.00] |
Temporary Mulching | \ |
0370 665F000 11.000 EACH| 10.00000 110.00] |
Hay Bales | \ |
0380 665J000 387.000 LF | 7.00000 2709.00] |
Silt Fence, Type A | \ |
0390 680A000 LUMP | 9000.00000 9000.00 | |
Engineering Controls | \ |
0400 701A030 1.000 MILE] 790.00000 790.00] |
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0410 701A034 1.000 MILE] 790.00000 790.00] |
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0420 703A002 20.000 SQFT| 2.50000 50.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0430 703B002 24.000 SQFT| 2.50000 60.00]| |
Traffic Control Legends, Class 2, Type | | |
0440 740B00O 113.000 SQFT| 8.00000 904.00| |
Construction Signs | | |
0450 740F002 6.000 EACH] 165.00000 990.00| |
Barricades, Type III | \ |
0460 7401005 4.000 EACH] 315.00000 1260.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 386,636.00| 0.00] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 386,636.00] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20030530037 COUNTIES : CLEBURNE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 04
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1500(208)

for constructing the Bridge Replacement (Bridge Culvert) and
approaches on C.R.#65 over Wallace Creek east of Oak Level.
Length - 0.025 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 19124 SMITH PAVING, INC. $ 107,175.85 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 037 -2

CALL ORDER : 037 CONTRACT ID 20030530037 COUNTIES : CLEBURNE
LETTING DATE : 05/30/03 10:00 AM DIVISION
I ( 1 ) 19124 | ( ) I ( )
| SMITH PAVING, | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 2500.00000 2500.00| |
Clearing & Grubbing (Approximately .4 | | |
ACRES) | | |
0020 206A000 LUMP | 3500.00000 3500.00| |
Removal Of 0ld Bridge, Station 15+00.00 | | |
0030 210A000 23.000 CUYD] 8.00000 184.00] |
Unclassified Excavation | | |
0040 210D000 323.000 CUYD| 14.00000 4522.00| |
Borrow Excavation | \ |
0050 214A000 317.000 CUYD]| 9.25000 2932.25| |
Structure Excavation | | |
0060 214B001 116.000 CUYD| 28.00000 3248.00| |
Foundation Backfill, Commercial | | |
0070 230A000 2.000 RBST| 200.00000 400.00] |
Roadbed Processing | | |
0080 301A012 396.000 SQYD| 11.75000 4653.00] |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 335.000 SQYD| 1.00000 335.00] |
Bituminous Treatment A | \ |
0100 405A000 6.000 GAL | 2.00000 12.00] |
Tack Coat | \ |
0110 429A200 18.000 TON | 55.00000 990.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0120 429B201 33.000 TON | 50.00000 1650.00] |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0130 502A000 25064.000 LB | 0.40000 10025.60] |
Steel Reinforcement | \ |
0140 524A011 155.000 CUYD| 350.00000 54250.00] |
Culvert Concrete (Cast In Place) | | |
0150 600A000 LUMP | 4533.00000 4533.00] |
Mobilization | \
0160 610C001 110.000 TON 25.00000 2750.00 | |
\ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 037 -3

CALL ORDER : 037 CONTRACT 1ID 20030530037 COUNTIES : CLEBURNE
LETTING DATE : 05/30/03 10:00 AM DIVISION 04
I ( 1 ) 19124 I ( ) I ( )
| SMITH PAVING, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 610D00O 128.000 SQYD] 2.50000 320.00] |
Filter Blanket | \ |
0180 665F000 50.000 EACH| 5.00000 250.00] |
Hay Bales | \ |
0190 665J000 400.000 LF | 4.00000 1600.00| |
Silt Fence, Type A | \ |
0200 680A000 LUMP | 4633.00000 4633.00]| |
Engineering Controls | \ |
0210 740B00O 251.000 SQFT| 8.00000 2008.00] |
Construction Signs | \ |
0220 740F002 8.000 EACH] 165.00000 1320.00] |
Barricades, Type III | \ |
0230 7401005 4.000 EACH| 140.00000 560.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 107,175.85] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 107,175.85] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20030530038 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-1706(201)
for constructing the Widening, Resurfacing and Traffic STPHS-1706(200)

Stripe (Safety Improvements) on C.R.#55 from near Colbert
Heights High School to south of C.R.#52 south of Tuscumbia.
Length 1.116 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19074 S & M EQUIPMENT CO., INC. $ 563,956.93 100.0000%
2 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. S 590,167.35 104.6476%
3 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 595,405.65 105.5764%
4 18031 ROGERS GROUP, INC. $ 612,157.57 108.5469%
5 01087 APAC-SOUTHEAST, INC. $ 687,734.36 121.9480%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 038 -2
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20030530038 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02

) 19074

( 1 2 ) 11014 [ ( 3 ) 18036
S & M EQUIPMENT CO., INC.

(
JOE KEENUM EXCAVATION & CON |RILEY BRIDGE & ENGINEERING CO.

LINE NO / ITEM CODE / ALT |

Improved Bituminous Concrete Binder
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 2500.00000 2500.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206D000O 821.000 LF | 5.00000 4105.00] 2.00000 1642.00] 2.50000 2052.50
Removing Pipe | | |
0030 210A000 5150.000 CUYD] 8.00000 41200.00 | 12.00000 61800.00 | 12.00000 61800.00
Unclassified Excavation | | |
0040 210D000O 1626.000 CUYD| 7.00000 11382.00| 6.00000 9756.00| 9.00000 14634.00
Borrow Excavation | \ |
0050 214A000 1440.000 CUYD] 17.50000 25200.00] 20.00000 28800.00] 11.00000 15840.00
Structure Excavation | | |
0060 214B001 542.000 CUYD| 24.00000 13008.00 | 12.00000 6504.00| 21.00000 11382.00
Foundation Backfill, Commercial | | |
0070 301A004 2318.000 SQYD| 2.37000 5493.66| 2.50000 5795.00] 5.80000 13444.40
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0080 401B108 16158.000 SQYD| 1.16000 18743.28| 1.10000 17773.80| 1.00000 16158.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0090 405A000 472.000 GAL | 1.25000 590.00] 2.00000 944.00| 1.25000 590.00
Tack Coat | ‘ |
0100 408A052 2222.000 SQYD| 3.50000 7777.00] 2.00000 4444.00] 2.50000 5555.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0110 429A221 1635.000 TON | 34.50000 56407.50 | 37.50000 61312.50| 42.00000 68670.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0120 429B225 225.000 TON | 50.00000 11250.00| 48.00000 10800.00| 60.00000 13500.00
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0130 429B227 725.000 TON | 38.00000 27550.00| 48.00000 34800.00] 42.00000 30450.00
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0140 429B232 844.000 TON | 38.00000 32072.00 | 46.00000 38824.00] 38.00000 32072.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 038 -3
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20030530038 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
| ( 1 ) 19074 | ( 2 ) 11014 | ( 3 ) 18036
|S & M EQUIPMENT CO., INC. | JOE KEENUM EXCAVATION & CON |RILEY BRIDGE & ENGINEERING CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 430B014 550.000 TON | 10.50000 5775.00| 12.00000 6600.00 | 18.00000 9900.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0160 430B017 100.000 TON | 11.15000 1115.00] 11.00000 1100.00] 25.00000 2500.00
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) | \ |
0170 533A098 636.000 LF | 18.00000 11448.00| 20.00000 12720.00 | 19.50000 12402.00
18" Storm Sewer Pipe (Class 3 R.C.) | |
0180 533A099 827.000 LF | 21.50000 17780.50| 26.00000 21502.00| 25.00000 20675.00
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0190 533A100 326.000 LF | 30.50000 9943.00 | 35.00000 11410.00]| 32.00000 10432.00
30" Storm Sewer Pipe (Class 3 R.C.) | |
0200 533B099 178.000 LF | 31.00000 5518.00] 32.00000 5696.00| 29.00000 5162.00
29" Span, 18" Rise Storm Sewer Pipe | \ |
(Class 3 R.C.) | | |
0210 600A000 LUMP | 20000.00000 20000.00| 50000.00000 50000.00] 43000.00000 43000.00
Mobilization | |
0220 606A001 110.000 LF | 20.00000 2200.00| 10.00000 1100.00] 13.50000 1485.00
8" Underdrain Pipe | | |
0230 610C000 62.000 TON | 25.00000 1550.00] 22.00000 1364.00] 28.00000 1736.00
Loose Riprap, Class 1 | \ |
0240 610C001 134.000 TON | 25.00000 3350.00] 18.00000 2412.00] 28.00000 3752.00
Loose Riprap, Class 2 | \ |
0250 610D003 311.000 SQYD| 2.50000 777.50]| 4.00000 1244.00] 3.00000 933.00
Filter Blanket, Geotextile | | |
0260 614A000 35.000 CUYD| 225.00000 7875.00| 275.00000 9625.00| 275.00000 9625.00
Slope Paving | | |
0270 619A002 5.000 EACH] 450.00000 2250.00] 650.00000 3250.00] 550.00000 2750.00
18" Roadway Pipe End Treatment, Class 1 | \ |
0280 619A003 17.000 EACH| 475.00000 8075.00| 700.00000 11900.00] 650.00000 11050.00
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A004 3.000 EACH] 550.00000 1650.00] 800.00000 2400.00/| 850.00000 2550.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0300 619B017 2.000 EACH| 550.00000 1100.00]| 700.00000 1400.00] 750.00000 1500.00
29" Span, 18" Rise Roadway Pipe End | \
Treatment, Class 1 | \ |
0310 621C015 7.000 EACH]| 2100.00000 14700.00| 1900.00000 13300.00] 2200.00000 15400.00
Inlets, Type S1 Or S3 (1 Wing) | \ |
0320 621C017 1.000 EACH] 2250.00000 2250.00] 2100.00000 2100.00| 2400.00000 2400.00
\ |

Inlets, Type S1 Or S3 (2 Wing) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 038 -4
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20030530038 COUNTIES : COLBERT
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02

) 19074

( 1 2 ) 11014 [ ( 3 ) 18036
S & M EQUIPMENT CO., INC.

(
JOE KEENUM EXCAVATION & CON |RILEY BRIDGE & ENGINEERING CO.

LINE NO / ITEM CODE / ALT |

Traffic Control Markings, Class 2, Type |
A |

\
\
\
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0330 621C036 2.000 EACH| 2750.00000 5500.00| 2150.00000 4300.00| 2300.00000 4600.00
Inlets, Type S1 Or S3 (1 Wing) (Modified | \ |
0340 621C049 2.000 EACH| 2750.00000 5500.00| 2350.00000 4700.00| 2500.00000 5000.00
Inlets, Type S1 Or S3 (2 Wing) (Modified | | |
0350 623A000 20.000 LF | 20.00000 400.00] 20.00000 400.00| 12.00000 240.00
Concrete Gutter | | |
0360 623C000 2793.000 LF | 12.50000 34912.50] 10.50000 29326.50| 9.40000 26254.20
Combination Curb & Gutter, Type C | \ |
0370 630A001 2538.000 LF | 11.06000 28070.28| 10.05000 25506.90| 10.35000 26268.30
Steel Beam Guardrail, Class A, Type 2 | | |
0380 630C070 12.000 EACH]| 1237.50000 14850.00] 11.25000 135.00] 1150.00000 13800.00
Guardrail End Anchor, Type 10 Series | | |
0390 650A000 664.000 CUYD| 6.00000 3984.00| 10.50000 6972.00] 8.50000 5644.00
Topsoil | \ |
0400 652A053 4.000 ACRE] 660.00000 2640.00 | 500.00000 2000.00]| 625.00000 2500.00
Seeding (Mix 1E) | | |
0410 654A000 701.000 SQYD| 3.85000 2698.85| 3.65000 2558.65]| 4.25000 2979.25
Solid Sodding | |
0420 656A001 4.000 ACRE] 660.00000 2640.00 | 500.00000 2000.00]| 460.00000 1840.00
Mulching, Class A, Type 2 | \ |
0430 659A000 6644.000 SQYD| 2.20000 14616.80| 2.25000 14949.00] 2.35000 15613.40
Erosion Control Netting, Class A | | |
0440 665F000 80.000 EACH]| 4.50000 360.00] 5.00000 400.00| 6.00000 480.00
Hay Bales | | |
0450 665J000 946.000 LF | 4.50000 4257.00| 5.00000 4730.00| 4.50000 4257.00
Silt Fence, Type A | | |
0460 680A000 LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 4000.00000 4000.00
Engineering Controls | | |
0470 701A031 2.000 MILE| 1980.00000 3960.00 | 2000.00000 4000.00| 1850.00000 3700.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0480 701A035 2.000 MILE| 1980.00000 3960.00 | 2500.00000 5000.00| 1850.00000 3700.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0490 701C001 6.000 MILE] 495.00000 2970.00 | 500.00000 3000.00| 500.00000 3000.00
Solid Temporary Traffic Stripe | | |
0500 703A002 96.000 SQFT| 2.53000 242 .88 | 3.00000 288.00| 2.40000 230.40
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 038 -5
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030530038 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 11014 | ( 3 ) 18036
|S & M EQUIPMENT CO., INC. | JOE KEENUM EXCAVATION & CON |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 703B002 158.000 SQFT| 2.53000 399.74| 4.00000 632.00] 2.80000 442.40
Traffic Control Legends, Class 2, Type | \ |
0520 703D001 96.000 SQFT| 0.64000 61.44] 1.50000 144.00] 0.80000 76.80
Temporary Traffic Control Markings | \ |
0530 705A037 148.000 EACH] 6.60000 976.80] 10.00000 1480.00] 7.00000 1036.00
Pavement Markers, Class A-H, Type 2-D | \ |
0540 710A115 72.000 SQFT| 15.35000 1105.20] 21.00000 1512.00] 22.00000 1584.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0550 710B0O01 150.000 LF | 7.43000 1114.50] 7.50000 1125.00] 7.60000 1140.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0560 740B00O 624.000 SQFT| 8.50000 5304.00] 10.00000 6240.00 | 10.00000 6240.00
Construction Signs | \ |
0570 740D00O0O 50.000 EACH| 40.00000 2000.00| 15.00000 750.00] 70.00000 3500.00
Channelizing Drums | | |
0580 740E000 50.000 EACH] 10.00000 500.00] 10.00000 500.00] 30.00000 1500.00
Cones (36 Inches High) | | |
0590 740F002 14.000 EACH| 165.00000 2310.00] 200.00000 2800.00] 450.00000 6300.00
Barricades, Type III | \ |
0600 7401005 7.000 EACH]| 137.50000 962.50] 300.00000 2100.00] 450.00000 3150.00
Warning Lights, Type B (Detachable Head | \ |
0610 740M001 50.000 EACH| 7.50000 375.00] 6.00000 300.00] 7.00000 350.00
Ballast For Cone | | |
0620 7400000 1.000 EACH] 2150.00000 2150.00/| 5000.00000 5000.00] 80.00000 80.00
Pilot Car | | |
SECTION TOTALS | $ 563,956.93| $ 590,167.35]| $ 595,405.65
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | $ 563,956.93]| S 590,167.35]| $ 595,405.65




Improved Bituminous Concrete Binder

Layer, Widening,

1" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 038 -6
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030530038 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 18031 | ( 5 ) 01087 | ( )
|ROGERS GROUP, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 4000.00000 4000.00] 4342.70000 4342.70]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206D00O 821.000 LF | 8.00000 6568.00| 6.56000 5385.76|
Removing Pipe | \ |
0030 210A000 5150.000 CUYD] 8.00000 41200.00 | 12.80000 65920.00 |
Unclassified Excavation | | |
0040 210D000O 1626.000 CUYD| 7.50000 12195.00| 14.36000 23349.36]|
Borrow Excavation | \ |
0050 214A000 1440.000 CUYD] 14.00000 20160.00]| 2.88000 4147.20]
Structure Excavation | | |
0060 214B001 542.000 CUYD| 18.00000 9756.00 | 8.95000 4850.90]
Foundation Backfill, Commercial | | |
0070 301A004 2318.000 SQYD| 5.00000 11590.00| 5.65000 13096.70|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0080 401B108 16158.000 SQYD| 1.25000 20197.50] 0.89000 14380.62|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0090 405A000 472.000 GAL | 2.00000 944 .00 1.03000 486.16]
Tack Coat | \ |
0100 408A052 2222.000 SQYD| 2.40000 5332.80] 2.27000 5043.94|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0110 429A221 1635.000 TON | 38.00000 62130.00 | 40.46000 66152.10|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0120 429B225 225.000 TON | 36.50000 8212.50] 57.44000 12924.00|
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0130 429B227 725.000 TON | 43.50000 31537.50| 41.08000 29783.00]|
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0140 429B232 844.000 TON | 35.75000 30173.00| 36.69000 30966.36|
| \ |
| \ |
| \ |

Size Mix, ESAL Range B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 038 -7
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030530038 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION : 02
| ( 4 ) 18031 | ( 5 ) 01087 | )
|ROGERS GROUP, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 430B014 550.000 TON | 15.00000 8250.00| 9.63000 5296.50]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0160 430B017 100.000 TON | 15.00000 1500.00] 13.07000 1307.00]
Aggregate Surfacing (ALDOT #410, #467, | \ |
Or #810) | \ |
0170 533A098 636.000 LF | 35.00000 22260.00] 53.07000 33752.52]
18" Storm Sewer Pipe (Class 3 R.C.) | |
0180 533A099 827.000 LF | 41.00000 33907.00| 61.41000 50786.07|
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0190 533A100 326.000 LF | 52.50000 17115.00| 82.07000 26754.82|
30" Storm Sewer Pipe (Class 3 R.C.) | |
0200 533B099 178.000 LF | 53.00000 9434.00| 74.39000 13241.42]
29" Span, 18" Rise Storm Sewer Pipe | \ |
(Class 3 R.C.) | | |
0210 600A000 LUMP | 28000.00000 28000.00| 57023.09000 57023.09]
Mobilization | |
0220 606A001 110.000 LF | 9.00000 990.00| 28.22000 3104.20]
8" Underdrain Pipe | | |
0230 610C000 62.000 TON | 25.00000 1550.00] 57.62000 3572.44|
Loose Riprap, Class 1 | \ |
0240 610C001 134.000 TON | 17.00000 2278.00| 25.12000 3366.08]
Loose Riprap, Class 2 | \ |
0250 610D003 311.000 SQYD| 5.00000 1555.00] 1.34000 416.74 |
Filter Blanket, Geotextile | | |
0260 614A000 35.000 CUYD| 500.00000 17500.00] 300.90000 10531.50]
Slope Paving | | |
0270 619A002 5.000 EACH] 1000.00000 5000.00] 791.10000 3955.50]
18" Roadway Pipe End Treatment, Class 1 | \ |
0280 619A003 17.000 EACH| 600.00000 10200.00| 869.33000 14778.61|
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A004 3.000 EACH] 1254.89000 3764.67| 1060.36000 3181.08]
30" Roadway Pipe End Treatment, Class 1 | \ |
0300 619B017 2.000 EACH| 1000.00000 2000.00| 1244.20000 2488.40]
29" Span, 18" Rise Roadway Pipe End | \
Treatment, Class 1 | \ |
0310 621C015 7.000 EACH]| 2100.00000 14700.00| 2346.00000 16422.00]
Inlets, Type S1 Or S3 (1 Wing) | \ |
0320 621C017 1.000 EACH] 2600.00000 2600.00| 2652.00000 2652.00|
Inlets, Type S1 Or S3 (2 Wing) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 038 -8
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030530038 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION : 02
| ( 4 ) 18031 | ( 5 ) 01087 | ( )
|ROGERS GROUP, INC. | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 621C036 2.000 EACH| 2200.00000 4400.00| 2805.00000 5610.00]
Inlets, Type S1 Or S3 (1 Wing) (Modified | \ |
0340 621C049 2.000 EACH| 2600.00000 5200.00| 2805.00000 5610.00]
Inlets, Type S1 Or S3 (2 Wing) (Modified | | |
0350 623A000 20.000 LF | 20.00000 400.00] 20.40000 408.00]
Concrete Gutter | \ |
0360 623C000 2793.000 LF | 12.50000 34912.50| 8.42000 23517.06|
Combination Curb & Gutter, Type C | \ |
0370 630A001 2538.000 LF | 16.70000 42384.60| 10.25000 26014.50|
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C070 12.000 EACH| 1200.00000 14400.00| 1147.50000 13770.00|
Guardrail End Anchor, Type 10 Series | \ |
0390 650A000 664.000 CUYD] 12.00000 7968.00 | 17.73000 11772.72]
Topsoil | \ |
0400 652A053 4.000 ACRE| 600.00000 2400.00| 459.00000 1836.00]
Seeding (Mix 1E) | | |
0410 654A000 701.000 SQYD] 3.50000 2453.50] 3.57000 2502.57]
Solid Sodding | \
0420 656A001 4.000 ACRE| 600.00000 2400.00| 459.00000 1836.00]
Mulching, Class A, Type 2 | \ |
0430 659A000 6644.000 SQYD| 2.00000 13288.00| 2.55000 16942.20]
Erosion Control Netting, Class A | \ |
0440 665F000 80.000 EACH| 5.00000 400.00] 14.36000 1148.80]
Hay Bales | \ |
0450 665J000 946.000 LF | 4.00000 3784.00] 3.44000 3254.24]
Silt Fence, Type A | \ |
0460 680A000 LUMP | 3500.00000 3500.00| 12883.54000 12883.54]
Engineering Controls | \ |
0470 701A031 2.000 MILE| 2000.00000 4000.00]| 1927.80000 3855.60]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0480 701A035 2.000 MILE| 2000.00000 4000.00] 1927.80000 3855.60]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0490 701C001 6.000 MILE] 500.00000 3000.00| 481.95000 2891.70]
Solid Temporary Traffic Stripe | \ |
0500 703A002 96.000 SQFT| 3.00000 288.00| 2.46000 236.16]
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 038 -9
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20030530038 COUNTIES COLBERT
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 18031 | ( 5 ) 01087 | ( )
|ROGERS GROUP, INC. | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 703B002 158.000 SQFT| 4.00000 632.00] 2.46000 388.68]
Traffic Control Legends, Class 2, Type | \ |
0520 703D001 96.000 SQFT| 1.50000 144.00] 0.62000 59.52|
Temporary Traffic Control Markings | \ |
0530 705A037 148.000 EACH] 10.00000 1480.00| 6.43000 951.64|
Pavement Markers, Class A-H, Type 2-D | \ |
0540 710A115 72.000 SQFT| 15.00000 1080.00] 14.94000 1075.68]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
0550 710B0O01 150.000 LF | 5.00000 750.00]| 7.23000 1084.50]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0560 740B00O 624.000 SQFT| 7.00000 4368.00| 7.50000 4680.00]
Construction Signs | \ |
0570 740D00O0O 50.000 EACH| 35.00000 1750.00]| 70.30000 3515.00]
Channelizing Drums | | |
0580 740E000 50.000 EACH] 3.00000 150.00] 10.23000 511.50]
Cones (36 Inches High) | | |
0590 740F002 14.000 EACH| 300.00000 4200.00] 204.50000 2863.00]
Barricades, Type III | \ |
0600 7401005 7.000 EACH]| 75.00000 525.00] 133.88000 937.16|
Warning Lights, Type B (Detachable Head | \ |
0610 740M001 50.000 EACH| 2.00000 100.00] 3.83000 191.50]
Ballast For Cone | | |
0620 7400000 1.000 EACH] 1200.00000 1200.00| 72.72000 72.72 |
Pilot Car | | |
SECTION TOTALS | $ 612,157.57] $ 687,734.36]| $ 0.00
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | $ 612,157.57| S 687,734.36] $




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

039 CONTRACT ID
DIVISION
CONTRACT TIME

05/30/03 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement
Approaches on C.R.#5 over Murder Creek east of Pine Orchard.

Length - 0.141 mi.

(Precast)

VENDOR RANKING

20030530039
08
65 Working Days

and

COUNTIES

MONROE

(available days)

PROJECT (S)

DATE
PAGE

ACGBBR-1807(201)

05/30/03
039 -1

RANK

VENDOR NO./NAME

G. W. NORRELL CONTRACTING COMPANY, INC.

MURPHREE BRIDGE CORPORATION
NEWELL & BUSH, INC.
MCINNIS, LLC

F & W CONSTRUCTION COMPANY,

INC.

314,444.
350,000.
356,879.
388,221.
393,254.

% OVER

LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030530039 COUNTIES MONROE
LETTING DATE 05/30/03 10:00 AM DIVISION : 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 14008
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 6000.00000 6000.00| 2500.00000 2500.00] 8500.00000 8500.00
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | | |
0020 206A000 LUMP | 20000.00000 20000.00 | 15000.00000 15000.00] 25000.00000 25000.00
Removal Of 0Old Bridge, Station 9+98.65 | \ |
0030 210A000 806.000 CUYD| 5.00000 4030.00] 5.00000 4030.00| 5.35000 4312.10
Unclassified Excavation | | |
0040 210D021 100.000 CUYD| 25.00000 2500.00| 25.00000 2500.00] 20.25000 2025.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | \ |
0050 301A102 1774.000 SQYD| 2.95000 5233.30| 2.95000 5233.30| 5.05000 8958.70
Soil Aggregate Base Course, Type A, | \ |
Road Mixed, 6" Compacted Thickness | | |
0060 401A000 1433.000 SQYD]| 0.58000 831.14| 0.58000 831.14] 0.60000 859.80
Bituminous Treatment A | | |
0070 424A341 113.000 TON | 76.00000 8588.00| 76.00000 8588.00 | 80.00000 9040.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0080 502A000 2293.000 LB | 1.00000 2293.00| 1.00000 2293.00]| 0.50000 1146.50
Steel Reinforcement | \ |
0090 505A032 2.000 EACH| 1000.00000 2000.00| 2000.00000 4000.00]| 2000.00000 4000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0100 505B102 2.000 EACH| 500.00000 1000.00] 2000.00000 4000.00| 2000.00000 4000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | | |
0110 505M002 1350.000 LF | 19.00000 25650.00 | 12.00000 16200.00] 20.20000 27270.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0120 508A000 256.000 LB | 3.00000 768.00] 2.00000 512.00| 3.25000 832.00
Structural Steel | | |
0130 510A000 40.000 CUYD]| 400.00000 16000.00] 650.00000 26000.00| 615.00000 24600.00
Bridge Substructure Concrete, Class A | | |
0140 511A000 55.000 EACH] 75.00000 4125.00] 50.00000 2750.00] 65.00000 3575.00
\ |

Elastomeric Bearings, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030530039 COUNTIES : MONROE
LETTING DATE 05/30/03 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 14008
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512B004 3.000 EACH] 2900.00000 8700.00] 3750.00000 11250.00] 3800.00000 11400.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0160 512C004 24.000 EACH] 2900.00000 69600.00| 3000.00000 72000.00 | 3000.00000 72000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0170 512C007 8.000 EACH] 3100.00000 24800.00 | 3200.00000 25600.00| 3100.00000 24800.00
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0180 512D002 4.000 EACH] 3000.00000 12000.00] 3000.00000 12000.00] 3300.00000 13200.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0190 512D005 4.000 EACH] 3000.00000 12000.00] 3250.00000 13000.00] 3300.00000 13200.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0200 600A000 LUMP | 25000.00000 25000.00| 67399.06000 67399.06]| 35000.00000 35000.00
Mobilization | |
0210 610C001 812.000 TON | 28.00000 22736.00 | 28.00000 22736.00| 30.00000 24360.00
Loose Riprap, Class 2 | \ |
0220 610D003 635.000 SQYD| 5.00000 3175.00| 2.25000 1428.75| 3.25000 2063.75
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 950.00000 3800.00 | 950.00000 3800.00| 1000.00000 4000.00
Guardrail End Anchor, Type 13 | \ |
0240 630C050 4.000 EACH] 1350.00000 5400.00| 1350.00000 5400.00]| 1500.00000 6000.00
Guardrail End Anchor, Type 20 Series | | |
0250 650A000 66.000 CUYD| 30.00000 1980.00] 30.00000 1980.00| 10.00000 660.00
Topsoil | | |
0260 652A061 1.000 ACRE] 500.00000 500.00] 500.00000 500.00| 1000.00000 1000.00
Seeding (Mix 3E) | | |
0270 656A000 1.000 ACRE] 550.00000 550.00] 550.00000 550.00| 1250.00000 1250.00
Mulching, Class A, Type 1 | \ |
0280 656A001 1.000 ACRE] 550.00000 550.00] 550.00000 550.00]| 1250.00000 1250.00
Mulching, Class A, Type 2 | | |
0290 665F000 75.000 EACH| 5.00000 375.00] 5.00000 375.00| 20.00000 1500.00
Hay Bales | | |
0300 665J000 1511.000 LF | 5.00000 7555.00]| 3.75000 5666.25| 3.10000 4684.10
Silt Fence, Type A | | |
0310 680A000 LUMP | 5500.00000 5500.00| 5500.00000 5500.00| 5000.00000 5000.00
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 039 -4
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20030530039 COUNTIES MONROE
LETTING DATE 05/30/03 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 14008
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 701A031 1.000 MILE] 1000.00000 1000.00]| 1000.00000 1000.00] 2600.00000 2600.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0330 701A035 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00] 2600.00000 2600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0340 701C001 1.000 MILE] 450.00000 450.00] 450.00000 450.00| 1000.00000 1000.00
Solid Temporary Traffic Stripe | | |
0350 740B00O 237.000 SQFT| 15.00000 3555.00] 7.50000 1777.50] 9.00000 2133.00
Construction Signs | \ |
0360 740F002 8.000 EACH] 400.00000 3200.00] 150.00000 1200.00] 255.00000 2040.00
Barricades, Type III | | |
0370 7401005 4.000 EACH| 500.00000 2000.00| 100.00000 400.00] 255.00000 1020.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 314,444.44| $ 350,000.00]| $ 356,879.95
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 314,444.44| $ 350,000.00| $ 356,879.95




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 039 -5
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030530039 COUNTIES MONROE
LETTING DATE 05/30/03 10:00 AM DIVISION : 08
| ( 4 ) 13099 | ( 5 ) 06001 | ( )
|[MCINNIS, LLC |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 55000.00000 55000.00|
Clearing & Grubbing (Approximately 1 | \ |
ACRE) | \ |
0020 206A000 LUMP | 15000.00000 15000.00] 60000.00000 60000.00|
Removal Of 0Old Bridge, Station 9+98.65 | \ |
0030 210A000 806.000 CUYD| 5.00000 4030.00] 2.00000 1612.00|
Unclassified Excavation | | |
0040 210D021 100.000 CUYD| 20.00000 2000.00| 1.00000 100.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0050 301A102 1774.000 SQYD| 5.00000 8870.00] 5.00000 8870.00|
Soil Aggregate Base Course, Type A, | \ |
Road Mixed, 6" Compacted Thickness | \ |
0060 401A000 1433.000 SQYD]| 1.10000 1576.30] 0.58000 831.14]
Bituminous Treatment A | | |
0070 424A341 113.000 TON | 65.00000 7345.00| 76.00000 8588.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0080 502A000 2293.000 LB | 0.65000 1490.45| 1.00000 2293.00]|
Steel Reinforcement | \ |
0090 505A032 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0100 505B102 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | \ |
Test) | \ |
0110 505M002 1350.000 LF | 24.00000 32400.00] 10.00000 13500.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0120 508A000 256.000 LB | 2.00000 512.00] 2.00000 512.00|
Structural Steel | | |
0130 510A000 40.000 CUYD]| 520.00000 20800.00 | 200.00000 8000.00|
Bridge Substructure Concrete, Class A | | |
0140 511A000 55.000 EACH] 99.00000 5445.00 | 80.00000 4400.00|
\ |

Elastomeric Bearings, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 039 -6
TABULATION OF BIDS

CALL ORDER : 039 CONTRACT ID : 20030530039 COUNTIES : MONROE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 08
| ( 4 ) 13099 | ( 5 ) 06001 | ( )
|[MCINNIS, LLC |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 512B004 3.000 EACH] 4500.00000 13500.00| 2500.00000 7500.00]
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |
0160 512C004 24.000 EACH] 4000.00000 96000.00 | 3000.00000 72000.00|
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0170 512C007 8.000 EACH] 4350.00000 34800.00 | 3200.00000 25600.00|
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0180 512D002 4.000 EACH] 5024.00000 20096.00| 3500.00000 14000.00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0190 512D005 4.000 EACH] 5024.00000 20096.00| 3500.00000 14000.00|
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0200 600A000 LUMP | 24000.00000 24000.00] 35000.00000 35000.00]
Mobilization | |
0210 610C001 812.000 TON | 27.50000 22330.00] 32.00000 25984.00|
Loose Riprap, Class 2 | \ |
0220 610D003 635.000 SQYD] 3.00000 1905.00] 4.00000 2540.00/|
Filter Blanket, Geotextile | | |
0230 630C003 4.000 EACH] 1000.00000 4000.00] 1100.00000 4400.00]
Guardrail End Anchor, Type 13 | | |
0240 630C050 4.000 EACH] 1550.00000 6200.00 | 1700.00000 6800.00|
Guardrail End Anchor, Type 20 Series | \ |
0250 650A000 66.000 CUYD| 10.00000 660.00| 10.00000 660.00|
Topsoil | | |
0260 652A061 1.000 ACRE] 1000.00000 1000.00] 1.00000 1.00]
Seeding (Mix 3E) | | |
0270 656A000 1.000 ACRE] 0.10000 0.10] 1.00000 1.00]
Mulching, Class A, Type 1 | | |
0280 656A001 1.000 ACRE] 1500.00000 1500.00] 1.00000 1.00]
Mulching, Class A, Type 2 | | |
0290 665F000 75.000 EACH| 20.00000 1500.00] 5.00000 375.00]|
Hay Bales | | |
0300 665J000 1511.000 LF | 3.00000 4533.00] 2.60000 3928.60]
Silt Fence, Type A | \ |
0310 680A000 LUMP | 12500.00000 12500.00 | 1000.00000 1000.00]
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 039 -7
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20030530039 COUNTIES MONROE
LETTING DATE 05/30/03 10:00 AM DIVISION 08
| ( 4 ) 13099 | ( 5 ) 06001 | ( )
|[MCINNIS, LLC |F & W CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 701A031 1.000 MILE] 2500.00000 2500.00| 1.00000 1.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ I
0330 701A035 1.000 MILE] 2500.00000 2500.00] 1.00000 1.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0340 701C001 1.000 MILE] 1000.00000 1000.00] 1.00000 1.00]
Solid Temporary Traffic Stripe | | |
0350 740B00O 237.000 SQFT| 9.00000 2133.00] 15.00000 3555.00]
Construction Signs | \ |
0360 740F002 8.000 EACH] 250.00000 2000.00] 350.00000 2800.00]
Barricades, Type III | | |
0370 7401005 4.000 EACH| 250.00000 1000.00]| 350.00000 1400.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 388,221.85] $ 393,254.74| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 388,221.85] S 393,254.74] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20030530040 COUNTIES : CULLMAN
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-2220(200)

for constructing the Resurfacing and Traffic Stripe on C.R.#
490 (Golf Course Road) from I-65 in Dodge City to S.R.#3
(U.S.#31). Length - 6.780 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 909,493.90 100.0000%

2 07002 GOOD HOPE CONTRACTING CO., INC. $ 933,520.09 102.6417%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 040 -2
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20030530040 COUNTIES : CULLMAN
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01

1 ) 19010

( 2 ) 07002
SHELBY CONTRACTING CO., INC

(
GOOD HOPE CONTRACTING CO.,
LINE NO / ITEM CODE / ALT

4+ - — — —

| \

| \

| \

| \
__________________________________________ +____________________________+____________________________

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 301A004 31840.000 SQYD] 2.40000 76416.00 | 2.42000 77052.80]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0020 401B106 31840.000 SQYD] 1.41000 44894 .40 | 1.34000 42665.60|
Bituminous Treatment JG (With Polymer | | |
Additive) | \ |
0030 401B108 92000.000 SQYD| 0.64950 59754.00 | 0.63000 57960.00|
Bituminous Treatment G (With Polymer | \ |
Additive) | | |
0040 405A000 6500.000 GAL | 0.90000 5850.00] 0.50000 3250.00]
Tack Coat | | |
0050 429A241 7600.000 TON | 36.34000 276184.00 | 34.06000 258856.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0060 429B241 10200.000 TON | 28.43000 289986.00 | 27.25000 277950.00]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0070 429B249 2500.000 TON | 28.43000 71075.00 | 28.39000 70975.00 |
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0080 429C245 1000.000 TON | 27.98000 27980.00| 50.46000 50460.00|
Improved Bituminous Concrete Base Layer | | |
Patching, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C | | |
0090 600A000 LUMP | 5000.00000 5000.00] 43488.90000 43488.90|
Mobilization | |
0100 665F000 100.000 EACH] 4.00000 400.00] 3.00000 300.00|
Hay Bales | | |
0110 665J000 500.000 LF | 2.50000 1250.00] 1.50000 750.00 |
Silt Fence, Type A | \ |
0120 701A031 14.000 MILE| 1200.00000 16800.00| 1060.50000 14847.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0130 701A035 10.000 MILE| 1500.00000 15000.00 | 1196.85000 11968.50|
| \ |
| \ |



CALL ORDER : 040
LETTING DATE : 05/30/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20030530040
DIVISION : 01

DATE : 05/30/03
PAGE : 040 -3

CULLMAN

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
0140 701A045 5.000 MILE]
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0150 701C000 20.000 MILE|
Broken Temporary Traffic Stripe |
0160 701C001 10.000 MILE|
Solid Temporary Traffic Stripe |
0170 703A002 1047.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0180 703B002 137.000 SQFT|
Traffic Control Legends, Class 2, Type |
0190 740B00O 317.000 SQFT|
Construction Signs |
0200 740E000 100.000 EACH]
Cones (36 Inches High) |
SECTION TOTALS |
__________________________________________ +
|

) 19010

UNIT PRICE AMOUNT | UNIT PRICE
850.00000 4250.00]| 757.50000
\
\
340.00000 6800.00] 434.30000
\
360.00000 3600.00| 484.80000
\
3.00000 3141.00] 2.53000
\
\
3.50000 479.50]| 3.54000
\
2.00000 634.00] 7.70000
\
0.00000 0.00] 1.00000
\
$ 909,493.90|
_________________________ +
\

$ 909,493.90

I ( 2 ) 07002
HELBY CONTRACTING CO., INC |GOOD HOPE CONTRACTING CO.,
\

( )

UNIT PRICE AMOUNT

____________________________ B S S A R R A R A A R R R e R e




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 041 -1
VENDOR RANKING

CALL ORDER : 041 CONTRACT ID : 20030530041 COUNTIES : ESCAMBIA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 09
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-2711(200)

for constructing the Bridge Replacement (Precast) and
Approaches on C.R.#49 over Little Juniper Creek west of
Brewton. Length - 0.046 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 239,788.50 100.0000%
2 06001 F & W CONSTRUCTION COMPANY, INC. $ 267,657.00 111.6221%
3 13021 MURPHREE BRIDGE CORPORATION $ 271,000.00 113.0163%
4 14008 NEWELL & BUSH, INC. $ 285,464.70 119.0485%
5 13099 MCINNIS, LLC $ 296,705.00 123.7361%



Precast Concrete Intermediate Bent Caps
2'-9" Wide By 1'- 9 1/16" Deep By
31'-6" Long

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 041 -2
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030530041 COUNTIES ESCAMBIA
LETTING DATE 05/30/03 10:00 AM DIVISION : 09
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 10000.00000 10000.00] 40000.00000 40000.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 4+00 | \
0020 210A000 260.000 CUYD] 3.00000 780.00] 15.00000 3900.00| 3.50000 910.00
Unclassified Excavation | | |
0030 405A000 11.000 GAL | 3.00000 33.00| 3.00000 33.00| 3.00000 33.00
Tack Coat | | |
0040 429A200 20.000 TON | 99.00000 1980.00] 99.00000 1980.00| 99.00000 1980.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429C201 45.000 TON | 99.00000 4455.00| 99.00000 4455.00 | 99.00000 4455.00
Improved Bituminous Concrete Base Layer | | |
1 1/2" Maximum Aggregate Size Mix, ESAL | | |
Range A | | |
0060 502A000 99.000 LB | 0.50000 49.50] 1.00000 99.00] 1.00000 99.00
Steel Reinforcement | | |
0070 505A032 1.000 EACH] 1000.00000 1000.00] 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH]| 500.00000 500.00] 2000.00000 2000.00]| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | | |
0090 505M002 1870.000 LF | 20.00000 37400.00] 10.00000 18700.00] 17.00000 31790.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 507A000 2.000 EACH| 2200.00000 4400.00] 2500.00000 5000.00| 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | | |
0110 510A000 11.000 CUYD]| 375.00000 4125.00] 350.00000 3850.00| 650.00000 7150.00
Bridge Substructure Concrete, Class A | | |
0120 511A000 44.000 EACH| 100.00000 4400.00] 80.00000 3520.00| 50.00000 2200.00
Elastomeric Bearings, Type 1 | | |
0130 512A015 2.000 EACH| 3700.00000 7400.00] 3000.00000 6000.00] 3500.00000 7000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide x 1'-4 7/8" Deep By 33'-0" Long \ |
(Modified) | |
0140 512B00S 2.000 EACH 3800.00000 7600.00] 3000.00000 6000.00] 3750.00000 7500.00
\ |
\ I
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 041 -3
TABULATION OF BIDS
CALL ORDER . 041 CONTRACT ID 20030530041 COUNTIES : ESCAMBIA
LETTING DATE : 05/30/03 10:00 AM DIVISION 09
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512C004 18.000 EACH]| 2800.00000 50400.00] 3000.00000 54000.00| 3000.00000 54000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0160 512C007 6.000 EACH]| 3000.00000 18000.00] 3200.00000 19200.00] 3200.00000 19200.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0170 512D002 2.000 EACH| 3000.00000 6000.00| 3500.00000 7000.00| 3000.00000 6000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0180 512D005 1.000 EACH]| 2900.00000 2900.00 | 3500.00000 3500.00]| 3250.00000 3250.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0190 512D012 2.000 EACH| 3300.00000 6600.00| 3600.00000 7200.00| 3500.00000 7000.00
Precast Concrete Barrier Rail End | | |
Section, 34' -2 1/8 " LONG | | |
0200 512D015 1.000 EACH] 3300.00000 3300.00| 3600.00000 3600.00| 3500.00000 3500.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34' -4 1/4" LONG | \ |
0210 512E002 24.000 EACH] 600.00000 14400.00] 500.00000 12000.00] 550.00000 13200.00
Precast Concrete Abutment Panels, Type | \ |
A3 | \ |
0220 512F002 12.000 EACH]| 800.00000 9600.00| 550.00000 6600.00] 650.00000 7800.00
Precast Concrete Wing Panels, Type W3 | \ |
0230 512G000 4.000 EACH] 650.00000 2600.00 | 550.00000 2200.00] 650.00000 2600.00
Precast Concrete Abutment Wing Cap Pane | | |
0240 600A000 LUMP | 11000.00000 11000.00] 25000.00000 25000.00| 32354.00000 32354.00
Mobilization | |
0250 610C001 244.000 TON | 29.00000 7076.00] 35.00000 8540.00 | 40.00000 9760.00
Loose Riprap, Class 2 | | |
0260 610D003 280.000 SQYD] 5.00000 1400.00] 3.50000 980.00| 2.50000 700.00
Filter Blanket, Geotextile | | |
0270 630A001 50.000 LF | 11.00000 550.00] 10.00000 500.00| 11.00000 550.00
Steel Beam Guardrail, Class A, Type 2 | | |
0280 630C003 4.000 EACH] 950.00000 3800.00 | 1100.00000 4400.00| 950.00000 3800.00
Guardrail End Anchor, Type 13 | \ |
0290 630C070 4.000 EACH] 1150.00000 4600.00] 1500.00000 6000.00] 1150.00000 4600.00
Guardrail End Anchor, Type 10 Series | | |
0300 665F000 50.000 EACH] 5.00000 250.00| 4.00000 200.00| 6.00000 300.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 041 -4
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030530041 COUNTIES ESCAMBIA
LETTING DATE 05/30/03 10:00 AM DIVISION 09
| ( 1 ) 14005 | ( 2 ) 06001 | ( 3 ) 13021
|G. W. NORRELL CONTRACTING C |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 665J000 390.000 LF | 4.00000 1560.00] 3.00000 1170.00| 3.60000 1404.00
Silt Fence, Type A | | |
0320 680A000 LUMP | 3500.00000 3500.00| 1000.00000 1000.00| 5500.00000 5500.00
Engineering Controls | | |
0330 740B00O 262.000 SQFT| 15.00000 3930.00| 15.00000 3930.00| 7.50000 1965.00
Construction Signs | | |
0340 740F002 8.000 EACH] 400.00000 3200.00| 300.00000 2400.00] 150.00000 1200.00
Barricades, Type III | \ |
0350 7401005 2.000 EACH| 500.00000 1000.00] 350.00000 700.00| 100.00000 200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 239,788.50] S 267,657.00] S 271,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 239,788.50] S 267,657.00] S 271,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 041 -5
TABULATION OF BIDS

Precast Concrete Intermediate Bent Caps
2'-9" Wide By 1'- 9 1/16" Deep By
31'-6" Long

CALL ORDER . 041 CONTRACT ID : 20030530041 COUNTIES : ESCAMBIA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 09
| ( 4 ) 14008 | ( 5 ) 13099 | ( )
|NEWELL & BUSH, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 27000.00000 27000.00 | 30000.00000 30000.00|
Removal Of 0ld Bridge, Station 4+00 | \
0020 210A000 260.000 CUYD] 12.00000 3120.00| 8.00000 2080.00]|
Unclassified Excavation | | |
0030 405A000 11.000 GAL | 3.20000 35.20| 3.00000 33.00|
Tack Coat | | |
0040 429A200 20.000 TON | 105.00000 2100.00| 20.00000 400.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429C201 45.000 TON | 105.00000 4725.00] 45.00000 2025.00]|
Improved Bituminous Concrete Base Layer | | |
1 1/2" Maximum Aggregate Size Mix, ESAL | | |
Range A | | |
0060 502A000 99.000 LB | 1.50000 148.50] 5.00000 495.00|
Steel Reinforcement | | |
0070 505A032 1.000 EACH] 2000.00000 2000.00 | 2000.00000 2000.00]|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0080 505B102 1.000 EACH]| 2000.00000 2000.00 | 2000.00000 2000.00]|
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0090 505M002 1870.000 LF | 20.95000 39176.50] 27.00000 50490.00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 507A000 2.000 EACH| 2000.00000 4000.00] 1235.00000 2470.00]
Wire Rope Abutment Anchor Assembly | | |
0110 510A000 11.000 CUYD]| 600.00000 6600.00| 350.00000 3850.00|
Bridge Substructure Concrete, Class A | \ |
0120 511A000 44.000 EACH| 50.00000 2200.00| 100.00000 4400.00|
Elastomeric Bearings, Type 1 | | |
0130 512A015 2.000 EACH| 4500.00000 9000.00| 2600.00000 5200.00|
Precast Concrete Abutment Caps, 2'-0" | | |
Wide x 1'-4 7/8" Deep By 33'-0" Long \ |
(Modified) \ |
0140 512B00S 2.000 EACH 4600.00000 9200.00| 4500.00000 9000.00]
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 041 -6
TABULATION OF BIDS
CALL ORDER 041 CONTRACT 1ID 20030530041 COUNTIES ESCAMBIA
LETTING DATE 05/30/03 10:00 AM DIVISION : 09
| ( 4 ) 14008 | ( 5 ) 13099 | ( )
|NEWELL & BUSH, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 512c004 18.000 EACH| 2800.00000 50400.00 | 4100.00000 73800.00|
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0160 512C007 6.000 EACH] 3200.00000 19200.00| 3000.00000 18000.00|
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long] \ |
0170 512D002 2.000 EACH| 3400.00000 6800.00 | 3000.00000 6000.00|
Precast Concrete Barrier Rail End | \ |
Section, 34'-0" Long | | |
0180 512D005 1.000 EACH] 3800.00000 3800.00] 4000.00000 4000.00]
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0190 512D012 2.000 EACH| 3800.00000 7600.00| 3500.00000 7000.00]
Precast Concrete Barrier Rail End | \ |
Section, 34' -2 1/8 " LONG | | |
0200 512D015 1.000 EACH] 4000.00000 4000.00] 4000.00000 4000.00]
Precast Concrete Barrier Rail | | |
Intermediate Section, 34' -4 1/4" LONG | \ |
0210 512E002 24.000 EACH] 500.00000 12000.00| 500.00000 12000.00|
Precast Concrete Abutment Panels, Type | | |
A3 | \ |
0220 512F002 12.000 EACH| 500.00000 6000.00 | 600.00000 7200.00]
Precast Concrete Wing Panels, Type W3 | | |
0230 512G000 4.000 EACH] 500.00000 2000.00] 450.00000 1800.00]
Precast Concrete Abutment Wing Cap Pane | \ |
0240 600A000 LUMP | 28000.00000 28000.00| 20000.00000 20000.00|
Mobilization | |
0250 610C001 244.000 TON | 38.00000 9272.00 | 28.00000 6832.00]
Loose Riprap, Class 2 | \ |
0260 610D003 280.000 SQYD| 7.00000 1960.00] 5.00000 1400.00]
Filter Blanket, Geotextile | | |
0270 630A001 50.000 LF | 22.75000 1137.50] 22.00000 1100.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0280 630C003 4.000 EACH] 950.00000 3800.00] 1150.00000 4600.00]
Guardrail End Anchor, Type 13 | | |
0290 630C070 4.000 EACH] 1150.00000 4600.00| 925.00000 3700.00]
Guardrail End Anchor, Type 10 Series | \ |
0300 665F000 50.000 EACH] 6.00000 300.00] 7.00000 350.00]|
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 041 -7
TABULATION OF BIDS
CALL ORDER 041 CONTRACT ID 20030530041 COUNTIES ESCAMBIA
LETTING DATE 05/30/03 10:00 AM DIVISION 09
| ( 4 ) 14008 | ( 5 ) 13099 | ( )
|NEWELL & BUSH, INC. I[MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 665J000 390.000 LF | 5.00000 1950.00] 4.00000 1560.00|
Silt Fence, Type A | | |
0320 680A000 LUMP | 3000.00000 3000.00| 2500.00000 2500.00]
Engineering Controls | | |
0330 740B00O 262.000 SQFT| 20.00000 5240.00| 10.00000 2620.00]|
Construction Signs | | |
0340 740F002 8.000 EACH] 300.00000 2400.00 | 350.00000 2800.00]|
Barricades, Type III | \ |
0350 7401005 2.000 EACH| 350.00000 700.00] 500.00000 1000.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 285,464.70| S 296,705.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 285,464.70] S 296,705.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 042 -1
VENDOR RANKING

CALL ORDER : 042 CONTRACT ID : 20030530042 COUNTIES : FRANKLIN
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02

CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-3000(205)
for constructing the Bridge Replacements (Bridge Culverts) ACGBBRZ-3000 (206)
(3) on various county roads as indicated on the plans. ACGBBRZ-3000(207)

Length 0.046 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19074 S & M EQUIPMENT CO., INC. $ 364,561.00 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 365,618.60 100.2901%
3 18036 RILEY BRIDGE & ENGINEERING CO., INC. S 372,537.74 102.1880%
4 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 389,441.30 106.8247%
5 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 403,524.80 110.6879%
6 02096 E. O. BYARS CONSTRUCTION, INC. $ 413,860.00 113.5228%
7 16003 PHILLIPS CONTRACTING CO., INC. S 429,461.72 117.8024%
8 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. $ 472,636.40 129.6454%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 042 -2
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030530042 COUNTIES FRANKLIN
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 07048 | ( 3 ) 18036
|S & M EQUIPMENT CO., INC | GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 3500.00000 3500.00| 2000.00000 2000.00] 7000.00000 7000.00
Removal Of 0ld Bridge, Station 11+00.00 | | |
0020 206A001 LUMP | 3500.00000 3500.00| 2500.00000 2500.00] 7000.00000 7000.00
Removal Of 0Old Bridge, Station 16+00.00 | | |
0030 206B0O0O LUMP | 3500.00000 3500.00| 3000.00000 3000.00| 7000.00000 7000.00
Removal Of 0ld Box Culvert, Station | \
11+00.00 | | |
0040 214A000 955.000 CUYD| 10.00000 9550.00]| 25.00000 23875.00| 12.00000 11460.00
Structure Excavation | | |
0050 214B001 638.000 CUYD| 23.00000 14674.00] 20.00000 12760.00] 21.00000 13398.00
Foundation Backfill, Commercial | | |
0060 502A000 156814.000 LB | 0.50000 78407.00| 0.40000 62725.60]| 0.41000 64293.74
Steel Reinforcement | | |
0070 524A011 810.000 CUYD| 245.00000 198450.00] 275.00000 222750.00]| 245.00000 198450.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 12500.00000 12500.00] 3000.00000 3000.00| 26000.00000 26000.00
Mobilization | |
0090 610C001 518.000 TON | 15.00000 7770.00] 30.00000 15540.00] 16.00000 8288.00
Loose Riprap, Class 2 | | |
0100 610D000 488.000 SQYD| 4.25000 2074.00 | 0.75000 366.00| 4.00000 1952.00
Filter Blanket | | |
0110 665F000 150.000 EACH| 5.00000 750.00] 5.00000 750.00| 5.00000 750.00
Hay Bales | | |
0120 665J000 720.000 LF | 4.50000 3240.00| 5.00000 3600.00| 5.00000 3600.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 15000.00000 15000.00] 2000.00000 2000.00] 3000.00000 3000.00
Engineering Controls | | |
0140 740B0O0O 594.000 SQFT| 9.00000 5346.00 | 8.00000 4752.00| 9.00000 5346.00
Construction Signs | | |
0150 740F002 24.000 EACH] 200.00000 4800.00] 200.00000 4800.00| 450.00000 10800.00
Barricades, Type III | | |
0160 7401005 12.000 EACH]| 125.00000 1500.00] 100.00000 1200.00| 350.00000 4200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 364,561.00] S 365,618.60] S 372,537.74
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 364,561.00] S 365,618.60] S 372,537.74




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 042 -3
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030530042 COUNTIES FRANKLIN
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 20011 | ( 5 ) 03023 | ( 6 ) 02096
| TRI-COUNTY CONCRETE CONSTRU |B. H. CRAIG CONSTRUCTION CO |E. O. BYARS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 11+00.00 | | |
0020 206A001 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 5000.00000 5000.00
Removal Of 0Old Bridge, Station 16+00.00 | | |
0030 206B0O0O LUMP | 7500.00000 7500.00] 8000.00000 8000.00| 8000.00000 8000.00
Removal Of 0ld Box Culvert, Station | \
11+00.00 | | |
0040 214A000 955.000 CUYD| 20.00000 19100.00] 10.00000 9550.00] 10.00000 9550.00
Structure Excavation | | |
0050 214B001 638.000 CUYD| 17.50000 11165.00] 25.00000 15950.00] 18.00000 11484.00
Foundation Backfill, Commercial | | |
0060 502A000 156814.000 LB | 0.45000 70566.30] 0.55000 86247.70] 0.25000 39203.50
Steel Reinforcement | | |
0070 524A011 810.000 CUYD| 275.00000 222750.00] 275.00000 222750.00]| 352.00000 285120.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 7500.00000 7500.00] 15000.00000 15000.00] 10000.00000 10000.00
Mobilization | |
0090 610C001 518.000 TON | 18.00000 9324.00] 25.00000 12950.00] 21.00000 10878.00
Loose Riprap, Class 2 | | |
0100 610D000 488.000 SQYD| 4.50000 2196.00 | 2.00000 976.00| 2.50000 1220.00
Filter Blanket | | |
0110 665F000 150.000 EACH| 10.00000 1500.00] 6.00000 900.00] 5.00000 750.00
Hay Bales | | |
0120 665J000 720.000 LF | 10.00000 7200.00] 3.00000 2160.00]| 5.50000 3960.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 7500.00000 7500.00] 9000.00000 9000.00] 8000.00000 8000.00
Engineering Controls | | |
0140 740B0O0O 594.000 SQFT| 10.00000 5940.00| 8.15000 4841.10| 9.25000 5494 .50
Construction Signs | | |
0150 740F002 24.000 EACH] 200.00000 4800.00] 175.00000 4200.00| 225.00000 5400.00
Barricades, Type III | | |
0160 7401005 12.000 EACH]| 200.00000 2400.00 | 250.00000 3000.00| 400.00000 4800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 389,441.30] S 403,524.80] S 413,860.00
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 389,441.30] S 403,524.80] S 413,860.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 042 -4
TABULATION OF BIDS
CALL ORDER 042 CONTRACT ID 20030530042 COUNTIES FRANKLIN
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 7 ) 16003 | ( 8 ) 11014 | ( )
|PHILLIPS CONTRACTING CO., I |JOE KEENUM EXCAVATION & CON |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 7000.00000 7000.00] 15000.00000 15000.00]
Removal Of 0ld Bridge, Station 11+00.00 | | |
0020 206A001 LUMP | 8000.00000 8000.00] 18000.00000 18000.00]
Removal Of 0Old Bridge, Station 16+00.00 | | |
0030 206B0O0O LUMP | 6000.00000 6000.00| 10000.00000 10000.00]
Removal Of 0ld Box Culvert, Station | \
11+00.00 | | |
0040 214A000 955.000 CUYD| 6.00000 5730.00| 20.00000 19100.00]
Structure Excavation | | |
0050 214B001 638.000 CUYD| 22.00000 14036.00] 14.00000 8932.00|
Foundation Backfill, Commercial | | |
0060 502A000 156814.000 LB | 0.48000 75270.72| 0.60000 94088.40|
Steel Reinforcement | | |
0070 524A011 810.000 CUYD| 325.00000 263250.00] 295.00000 238950.00|
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 17500.00000 17500.00] 25000.00000 25000.00|
Mobilization | |
0090 610C001 518.000 TON | 19.00000 9842.00| 18.00000 9324.00]
Loose Riprap, Class 2 | | |
0100 610D000 488.000 SQYD| 3.00000 1464.00| 4.00000 1952.00|
Filter Blanket | | |
0110 665F000 150.000 EACH| 6.00000 900.00] 5.00000 750.00|
Hay Bales | | |
0120 665J000 720.000 LF | 3.00000 2160.00| 5.00000 3600.00|
Silt Fence, Type A | | |
0130 680A000 LUMP | 7500.00000 7500.00] 10000.00000 10000.00]
Engineering Controls | | |
0140 740B0O0O 594.000 SQFT| 8.50000 5049.00| 10.00000 5940.00|
Construction Signs | | |
0150 740F002 24.000 EACH] 165.00000 3960.00 | 400.00000 9600.00]
Barricades, Type III | | |
0160 7401005 12.000 EACH]| 150.00000 1800.00] 200.00000 2400.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 429,461.72| $ 472,636.40| $ 0.00
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 429,461.72| S 472,636.40] S




CALL ORDER
LETTING DATE

043
05/30/03

CONTRACT DESCRIPTION
for constructing the Grade,
River
Road from Forkland Park to S.R.#13 (U.S.#43) near
Length - 1.276 mi.

10:

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
00 AM DIVISION
CONTRACT TIME

Drainage and Pavement

VENDOR RANKING

COUNTIES

GREENE

(available days)

PROJECT (S)

PLH-3200

DATE
PAGE

(901)

05/30/03
043 -1

% OVER
LOW BID

TEN-T CORPORATION

GLASGOW CONSTRUCTION CO., INC.
BUNN CONSTRUCTION COMPANY,
TOMLIN CONSTRUCTION, LLC

WALKER PATTON COMPANY, INC.

s. T.

RACON,

INC.

20030530043
05
90 Working Days
on
Forkland.
INC.

328,557.
344,803.
348,438.
362,417.
395,449.
471,505.



30" Roadway Pipe (Class 3 R.C.)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 043 -2
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030530043 COUNTIES GREENE
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 20023 | ( 2 ) 07048 | ( 3 ) 02033
| TEN-T CORPORATION | GLASGOW CONSTRUCTION CO., I |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 20000.00000 20000.00| 8000.00000 8000.00] 4200.00000 4200.00
Clearing & Grubbing (Approximately 10 | \ |
Acres) I \ |
0020 210A000 5025.000 CUYD| 3.50000 17587.50| 3.00000 15075.00| 3.25000 16331.25
Unclassified Excavation | \ |
0030 210D021 1390.000 CUYD] 5.50000 7645.00| 5.00000 6950.00] 6.75000 9382.50
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | \ |
0040 214A000 59.000 CUYD| 10.00000 590.00] 10.00000 590.00| 12.00000 708.00
Structure Excavation | \ |
0050 214B001 15.000 CUYD| 25.00000 375.00] 30.00000 450.00 | 20.00000 300.00
Foundation Backfill, Commercial | | |
0060 230A000 68.000 RBST| 150.00000 10200.00 | 300.00000 20400.00]| 142.00000 9656.00
Roadbed Processing | \ |
0070 301A222 16855.000 SQYD| 3.25000 54778.75| 2.94000 49553.70| 2.94000 49553.70
Soil Aggregate Base Course, Type C, | \
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 16855.000 SQYD| 0.40000 6742.00 | 0.42000 7079.10] 0.42000 7079.10
Bituminous Treatment A | | |
0090 405A000 495.000 GAL | 1.00000 495.00| 1.00000 495.00 | 1.00000 495.00
Tack Coat | ‘ |
0100 424A340 907.000 TON | 45.00000 40815.00 | 44.77000 40606.39] 44.77000 40606.39
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0110 424B636 1813.000 TON | 42.00000 76146.00 | 42.20000 76508.60| 42.20000 76508.60
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0120 530A101 28.000 LF | 15.00000 420.00] 20.00000 560.00| 45.00000 1260.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0130 530A102 16.000 LF | 25.00000 400.00] 30.00000 480.00| 53.00000 848.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0140 530A103 32.000 LF | 29.50000 944 .00 45.00000 1440.00] 60.00000 1920.00
| \ |
| \ |

(Extension)



Solid White, Class 1, Type A Traffic |
(6" Wide) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 043 -3
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030530043 COUNTIES GREENE
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 20023 | ( 2 ) 07048 | ( 3 ) 02033
| TEN-T CORPORATION | GLASGOW CONSTRUCTION CO., I |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 530A104 4.000 LF | 50.00000 200.00| 80.00000 320.00| 85.00000 340.00
36" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0160 535A001 120.000 LF | 18.00000 2160.00| 20.00000 2400.00] 45.00000 5400.00
18" Side Drain Pipe | | |
0170 600A000 LUMP | 9500.00000 9500.00]| 20000.00000 20000.00| 20000.00000 20000.00
Mobilization | |
0180 619A002 6.000 EACH]| 525.00000 3150.00| 400.00000 2400.00] 550.00000 3300.00
18" Roadway Pipe End Treatment, Class 1 | | |
0190 619A003 2.000 EACH| 600.00000 1200.00] 500.00000 1000.00| 650.00000 1300.00
24" Roadway Pipe End Treatment, Class 1 | | |
0200 619A004 4.000 EACH] 750.00000 3000.00| 600.00000 2400.00] 800.00000 3200.00
30" Roadway Pipe End Treatment, Class 1 | | |
0210 619A055 2.000 EACH| 1400.00000 2800.00 | 1100.00000 2200.00] 900.00000 1800.00
36" Roadway Pipe End Treatment, Class 2 | | |
0220 619A101 6.000 EACH] 475.00000 2850.00 | 400.00000 2400.00] 550.00000 3300.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0230 620A000 3.000 CUYD] 500.00000 1500.00] 1000.00000 3000.00| 900.00000 2700.00
Minor Structure Concrete | | |
0240 650A000 1682.000 CUYD]| 5.00000 8410.00] 6.00000 10092.00] 8.10000 13624.20
Topsoil | | |
0250 652A056 6.000 ACRE] 500.00000 3000.00| 500.00000 3000.00| 550.00000 3300.00
Seeding (Mix 2E) | | |
0260 656A000 2.000 ACRE| 500.00000 1000.00] 500.00000 1000.00| 550.00000 1100.00
Mulching, Class A, Type 1 | | |
0270 656A001 4.000 ACRE] 500.00000 2000.00 | 600.00000 2400.00] 550.00000 2200.00
Mulching, Class A, Type 2 | | |
0280 665F000 420.000 EACH| 7.50000 3150.00| 5.00000 2100.00]| 5.00000 2100.00
Hay Bales | \ |
0290 6651000 120.000 TON | 22.00000 2640.00 | 30.00000 3600.00| 26.50000 3180.00
Temporary Riprap, Class 2 | \ |
0300 665J000 6262.000 LF | 4.00000 25048.00 | 5.00000 31310.00| 4.00000 25048.00
Silt Fence, Type A | | |
0310 665K000 520.000 CUYD]| 2.00000 1040.00] 5.00000 2600.00]| 7.00000 3640.00
Drainage Sump Excavation | | |
0320 680A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 25200.00000 25200.00
Engineering Controls | | |
0330 701A006 3.000 MILE] 500.00000 1500.00] 400.00000 1200.00| 500.00000 1500.00
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 043 -4

CALL ORDER : 043 CONTRACT ID 20030530043 COUNTIES GREENE
LETTING DATE 05/30/03 10:00 AM DIVISION : 05
| ) 20023 | ( 2 ) 07048 | ( 3 ) 02033
| CORPORATION | GLASGOW CONSTRUCTION CO., I |S. T. BUNN CONSTRUCTION CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 701A014 3.000 MILE] 500.00000 1500.00] 400.00000 1200.00| 500.00000 1500.00
Solid Yellow, Class 1, Type A Traffic | |
Stripe (6" Wide) | |
0350 701C001 6.000 MILE] 500.00000 3000.00| 400.00000 2400. 500.00000 3000.00
Solid Temporary Traffic Stripe |
0360 703A000 154.000 SQFT| 1.50000 231.00| 0.58000 89. 1.50000 231.00
Traffic Control Markings, Class 1, Type | |
A | \
0370 703B00O 137.000 SQFT| 1.50000 205.50| 0.58000 79. 1.50000 205.50
Traffic Control Legends, Class 1, Type | \
0380 740B00O 168.000 SQFT| 12.50000 2100.00| 8.00000 1344. 12.00000 2016.00
Construction Signs | |
0390 740D000 75.000 EACH| 40.00000 3000.00| 70.00000 5250. 5.00000 375.00
Channelizing Drums | |
0400 740E000 149.000 EACH| 10.00000 1490.00] 11.00000 1639. 0.10000 14.90
Cones (36 Inches High) | |
0410 740M001 149.000 EACH| 5.00000 745.00| 8.00000 1192. 0.10000 14.90
Ballast For Cone | |
SECTION TOTALS | S 328,557.75] S 344,803. S 348,438.04
__________________________________________ + _________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | S 328,557.75] S 344,803. S 348,438.04




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 043 -5
TABULATION OF BIDS

30" Roadway Pipe (Class 3 R.C.)
(Extension)

CALL ORDER : 043 CONTRACT ID : 20030530043 COUNTIES : GREENE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
| ( 4 ) 20050 | ( 5 ) 16048 | ( 6 ) 18024
| TOMLIN CONSTRUCTION, LLC |[WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 43000.00000 43000.00 | 42000.00000 42000.00] 25000.00000 25000.00
Clearing & Grubbing (Approximately 10 | \ |
Acres) I \ |
0020 210A000 5025.000 CUYD| 5.00000 25125.00] 4.73000 23768.25] 7.00000 35175.00
Unclassified Excavation | \ |
0030 210D021 1390.000 CUYD] 6.00000 8340.00] 7.00000 9730.00] 12.00000 16680.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 or Better ) | \ |
0040 214A000 59.000 CUYD| 25.00000 1475.00] 16.00000 944.00| 20.00000 1180.00
Structure Excavation | \ |
0050 214B001 15.000 CUYD| 30.00000 450.00] 33.00000 495.00 | 45.00000 675.00
Foundation Backfill, Commercial | | |
0060 230A000 68.000 RBST| 300.00000 20400.00] 145.00000 9860.00| 450.00000 30600.00
Roadbed Processing | \ |
0070 301A222 16855.000 SQYD| 3.50000 58992.50 | 3.25000 54778.75| 4.50000 75847.50
Soil Aggregate Base Course, Type C, | \
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 16855.000 SQYD| 0.42000 7079.10] 0.42000 7079.10] 0.44000 7416.20
Bituminous Treatment A | | |
0090 405A000 495.000 GAL | 1.00000 495.00| 1.00000 495.00 | 1.05000 519.75
Tack Coat | | |
0100 424A340 907.000 TON | 44.77000 40606.39]| 46.00000 41722.00] 47.01000 42638.07
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0110 424B636 1813.000 TON | 42.20000 76508.60 | 43.00000 77959.00] 45.36000 82237.68
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0120 530A101 28.000 LF | 50.00000 1400.00] 35.00000 980.00] 68.00000 1904.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0130 530A102 16.000 LF | 55.00000 880.00| 52.00000 832.00] 73.50000 1176.00
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0140 530A103 32.000 LF | 60.00000 1920.00] 61.00000 1952.00] 82.30000 2633.60
| \ |
| \ |



Solid White, Class 1, Type A Traffic |
(6" Wide) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 043 -6
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030530043 COUNTIES GREENE
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 4 ) 20050 | ( 5 ) 16048 | ( 6 ) 18024
| TOMLIN CONSTRUCTION, LLC |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 530A104 4.000 LF | 100.00000 400.00] 80.00000 320.00| 185.00000 740.00
36" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0160 535A001 120.000 LF | 20.00000 2400.00 | 27.00000 3240.00| 23.00000 2760.00
18" Side Drain Pipe | | |
0170 600A000 LUMP | 2000.00000 2000.00| 40275.00000 40275.00| 27500.00000 27500.00
Mobilization | |
0180 619A002 6.000 EACH]| 250.00000 1500.00] 550.00000 3300.00| 465.00000 2790.00
18" Roadway Pipe End Treatment, Class 1 | | |
0190 619A003 2.000 EACH| 400.00000 800.00] 700.00000 1400.00| 572.00000 1144.00
24" Roadway Pipe End Treatment, Class 1 | | |
0200 619A004 4.000 EACH] 550.00000 2200.00| 875.00000 3500.00]| 767.00000 3068.00
30" Roadway Pipe End Treatment, Class 1 | | |
0210 619A055 2.000 EACH| 600.00000 1200.00] 1475.00000 2950.00] 2095.00000 4190.00
36" Roadway Pipe End Treatment, Class 2 | | |
0220 619A101 6.000 EACH] 300.00000 1800.00] 550.00000 3300.00| 465.00000 2790.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0230 620A000 3.000 CUYD] 750.00000 2250.00| 550.00000 1650.00| 1000.00000 3000.00
Minor Structure Concrete | | |
0240 650A000 1682.000 CUYD]| 6.00000 10092.00] 7.00000 11774.00] 12.00000 20184.00
Topsoil | | |
0250 652A056 6.000 ACRE] 450.00000 2700.00 | 500.00000 3000.00| 646.00000 3876.00
Seeding (Mix 2E) | | |
0260 656A000 2.000 ACRE| 450.00000 900.00] 500.00000 1000.00| 513.00000 1026.00
Mulching, Class A, Type 1 | | |
0270 656A001 4.000 ACRE] 450.00000 1800.00] 500.00000 2000.00]| 620.00000 2480.00
Mulching, Class A, Type 2 | | |
0280 665F000 420.000 EACH| 6.00000 2520.00| 5.00000 2100.00]| 5.00000 2100.00
Hay Bales | \ |
0290 6651000 120.000 TON | 25.00000 3000.00| 31.00000 3720.00| 25.00000 3000.00
Temporary Riprap, Class 2 | \ |
0300 665J000 6262.000 LF | 3.00000 18786.00] 2.00000 12524.00] 3.00000 18786.00
Silt Fence, Type A | | |
0310 665K000 520.000 CUYD]| 10.00000 5200.00| 4.00000 2080.00]| 0.10000 52.00
Drainage Sump Excavation | | |
0320 680A000 LUMP | 2000.00000 2000.00| 10000.00000 10000.00] 30000.00000 30000.00
Engineering Controls | | |
0330 701A006 3.000 MILE] 500.00000 1500.00] 500.00000 1500.00| 550.00000 1650.00
\ |
\ I

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 043 -7
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030530043 COUNTIES GREENE
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 4 ) 20050 | ( 5 ) 16048 | ( 6 ) 18024
| TOMLIN CONSTRUCTION, LLC |WALKER PATTON COMPANY, INC. |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 701A014 3.000 MILE] 500.00000 1500.00] 500.00000 1500.00] 550.00000 1650.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0350 701C001 6.000 MILE] 500.00000 3000.00| 500.00000 3000.00| 550.00000 3300.00
Solid Temporary Traffic Stripe | | |
0360 703A000 154.000 SQFT| 1.50000 231.00| 1.50000 231.00| 1.65000 254.10
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0370 703B00O 137.000 SQFT| 1.50000 205.50| 1.50000 205.50| 1.65000 226.05
Traffic Control Legends, Class 1, Type | | |
0380 740B00O 168.000 SQFT| 7.00000 1176.00] 7.00000 1176.00| 15.22000 2556.96
Construction Signs | | |
0390 740D000 75.000 EACH| 58.00000 4350.00] 62.00000 4650.00| 77.36000 5802.00
Channelizing Drums | | |
0400 740E000 149.000 EACH| 9.00000 1341.00] 10.00000 1490.00| 11.45000 1706.05
Cones (36 Inches High) | | |
0410 740M001 149.000 EACH| 6.00000 894.00| 6.50000 968.50] 8.00000 1192.00
Ballast For Cone | | |
SECTION TOTALS | S 362,417.09] S 395,449.10] S 471,505.96
—————————————————————————————————————————— e
CONTRACT TOTALS | S 362,417.09] S 395,449.10] S 471,505.96




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20030530045 COUNTIES : LAMAR
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-3800(202)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Four Oaks Road over Cantrell Mill Creek west
of Pikeville. Length - 0.097 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 16003 PHILLIPS CONTRACTING CO., INC. $ 298,536.89 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 334,478.80 112.0394%
3 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 348,205.90 116.6375%
4 02096 E. O. BYARS CONSTRUCTION, INC. $ 355,835.83 119.1933%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030530045 COUNTIES LAMAR
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 16003 | ( 2 ) 07048 | ( 3 ) 20011
|PHILLIPS CONTRACTING CO., I |GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 10000.00000 10000.00] 2000.00000 2000.00] 10000.00000 10000.00
Clearing & Grubbing (Approximately 2 | \ |
ACRES) | \ |
0020 206A000 LUMP | 1500.00000 1500.00] 500.00000 500.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 5+41.64 | | |
0030 210A000 770.000 CUYD]| 3.00000 2310.00| 5.00000 3850.00]| 10.00000 7700.00
Unclassified Excavation | | |
0040 210D011 8104.000 CUYD]| 5.25000 42546.00| 4.00000 32416.00| 7.50000 60780.00
Borrow Excavation (A-4 or Better) | \
0050 214A000 529.000 CUYD]| 6.00000 3174.00| 15.00000 7935.00| 10.00000 5290.00
Structure Excavation | | |
0060 214B001 407.000 CUYD| 22.00000 8954.00| 20.00000 8140.00| 18.00000 7326.00
Foundation Backfill, Commercial | | |
0070 230A000 6.000 RBST| 500.00000 3000.00| 500.00000 3000.00| 500.00000 3000.00
Roadbed Processing | | |
0080 301A012 1618.000 SQYD| 5.35000 8656.30| 18.00000 29124.00| 7.00000 11326.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A011 1156.000 SQYD| 5.00000 5780.00 | 20.00000 23120.00| 9.25000 10693.00
Bituminous Treatment AKG | | |
0100 502A000 93852.000 LB | 0.42000 39417.84| 0.40000 37540.80| 0.45000 42233.40
Steel Reinforcement | | |
0110 524A011 468.000 CUYD| 240.00000 112320.00] 275.00000 128700.00] 285.00000 133380.00
Culvert Concrete (Cast In Place) | | |
0120 600A000 LUMP | 14500.00000 14500.00] 8000.00000 8000.00| 5000.00000 5000.00
Mobilization | |
0130 610C001 653.000 TON | 22.25000 14529.25| 30.00000 19590.00] 20.00000 13060.00
Loose Riprap, Class 2 | | |
0140 610D003 516.000 SQYD| 3.00000 1548.00] 1.00000 516.00| 5.00000 2580.00
Filter Blanket, Geotextile | | |
0150 630A001 275.000 LF | 12.50000 3437.50| 15.00000 4125.00| 12.50000 3437.50
Steel Beam Guardrail, Class A, Type 2 | | |
0160 630C050 4.000 EACH] 1285.00000 5140.00| 1800.00000 7200.00| 1285.00000 5140.00
Guardrail End Anchor, Type 20 Series | | |
0170 650B000 560.000 CUYD]| 5.00000 2800.00 | 5.00000 2800.00] 5.75000 3220.00
Topsoil From Stockpiles | | |
0180 652A056 1.000 ACRE] 2250.00000 2250.00| 500.00000 500.00| 750.00000 750.00
\ |

Seeding (Mix 2FE) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 045 -3
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20030530045 COUNTIES : LAMAR
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
| ( 1 ) 16003 | ( 2 ) 07048 | ( 3 ) 20011
|PHILLIPS CONTRACTING CO., I |GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 656A001 1.000 ACRE] 1750.00000 1750.00] 500.00000 500.00| 750.00000 750.00
Mulching, Class A, Type 2 | | |
0200 665F000 50.000 EACH]| 5.00000 250.00| 5.00000 250.00| 10.00000 500.00
Hay Bales | | |
0210 665J000 1000.000 LF | 3.00000 3000.00| 5.00000 5000.00| 10.00000 10000.00
Silt Fence, Type A | | |
0220 680A000 LUMP | 10000.00000 10000.00] 8000.00000 8000.00| 5000.00000 5000.00
Engineering Controls | | |
0230 740B00O 84.000 SQFT| 8.50000 714.00] 8.00000 672.00] 10.00000 840.00
Construction Signs | | |
0240 740F002 4.000 EACH] 165.00000 660.00| 200.00000 800.00] 200.00000 800.00
Barricades, Type III | | |
0250 7401005 2.000 EACH| 150.00000 300.00] 100.00000 200.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 298,536.89| S 334,478.80] S 348,205.90
—————————————————————————————————————————— e
CONTRACT TOTALS | S 298,536.89| S 334,478.80] S 348,205.90




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 045 -4

CALL ORDER : 045 CONTRACT ID 20030530045 LAMAR
LETTING DATE 05/30/03 10:00 AM DIVISION : 05
| ( 4 ) 02096 I ( ) | ( )
|E. O. BYARS CONSTRUCTION, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it B e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 6000.00000 6000.00| |
Clearing & Grubbing (Approximately 2 | | |
ACRES) | \ |
0020 206A000 LUMP | 6000.00000 6000.00| |
Removal Of 0ld Bridge, Station 5+41.64 | | |
0030 210A000 770.000 CUYD]| 5.00000 3850.00| |
Unclassified Excavation | | |
0040 210D011 8104.000 CUYD]| 7.00000 56728.00] |
Borrow Excavation (A-4 or Better) | |
0050 214A000 529.000 CUYD]| 5.25000 2777.25| |
Structure Excavation | | |
0060 214B001 407.000 CUYD| 24.00000 9768.00| |
Foundation Backfill, Commercial | | |
0070 230A000 6.000 RBST| 260.00000 1560.00] |
Roadbed Processing | | |
0080 301A012 1618.000 SQYD| 13.00000 21034.00| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A011 1156.000 SQYD| 9.25000 10693.00] |
Bituminous Treatment AKG | \ |
0100 502A000 93852.000 LB | 0.29000 27217.08| |
Steel Reinforcement | \ |
0110 524A011 468.000 CUYD| 330.00000 154440.00] |
Culvert Concrete (Cast In Place) | \ |
0120 600A000 LUMP | 8000.00000 8000.00] |
Mobilization | \
0130 610C001 653.000 TON | 24.00000 15672.00] |
Loose Riprap, Class 2 | \ |
0140 610D003 516.000 SQYD| 2.25000 1161.00] |
Filter Blanket, Geotextile | | |
0150 630A001 275.000 LF | 12.50000 3437.50| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630C050 4.000 EACH] 1285.00000 5140.00| |
Guardrail End Anchor, Type 20 Series | \ |
0170 650B000 560.000 CUYD]| 5.00000 2800.00 | |
Topsoil From Stockpiles | \ |
0180 652A056 1.000 ACRE] 1000.00000 1000.00] |
\ |

Seeding (Mix 2E)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 045 -5
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20030530045 COUNTIES : LAMAR
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05

( 4 ) 02096
E. O. BYARS CONSTRUCTION, I
LINE NO / ITEM CODE / ALT

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
0190 656A001 1.000 ACRE] 1100.00000 1100.00]| |
Mulching, Class A, Type 2 | \ |
0200 665F000 50.000 EACH| 5.00000 250.00] |
Hay Bales | \ |
0210 665J000 1000.000 LF | 5.50000 5500.00] |
Silt Fence, Type A | \ |
0220 680A000 LUMP | 9000.00000 9000.00| |
Engineering Controls | \ |
0230 740B00O 84.000 SQFT| 12.00000 1008.00| |
Construction Signs | \ |
0240 740F002 4.000 EACH]| 300.00000 1200.00]| |
Barricades, Type III | \ |
0250 7401005 2.000 EACH| 250.00000 500.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 355,835.83] $ 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 355,835.83] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20030530046 COUNTIES : LAUDERDALE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 175 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-3914(200)

for constructing the Bridge Replacements (1 Drilled Shaft
Bridge & 2 Bridge Culverts) and Approaches on
C.R.#8 over Cypress Creek southwest of Cloverdale. Length -

0.661 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19074 S & M EQUIPMENT CO., INC. $ 1,334,851.80 100.0000%
2 18036 RILEY BRIDGE & ENGINEERING CO., INC. S 1,416,898.25 106.1465%
3 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. $ 1,567,881.45 117.4573%
4 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 1,589,577.42 119.0827%
5 03001 CLARK CONSTRUCTION COMPANY ,INC. $ 1,782,642.14 133.5461%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 046 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Base
Layer, 1 1/2" Maximum Aggregate Size
Mix, ESAL Range A/B

CALL ORDER : 046 CONTRACT ID : 20030530046 COUNTIES : LAUDERDALE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
| ( 1 ) 19074 | ( 2 ) 18036 | ( 3 ) 11014
|S & M EQUIPMENT CO., INC. |[RILEY BRIDGE & ENGINEERING | JOE KEENUM EXCAVATION & CONST.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 10000.00000 10000.00] 8000.00000 8000.00| 25000.00000 25000.00
Clearing & Grubbing (Approximately 5 | \ |
Acres) I \ |
0020 206A000 LUMP | 25000.00000 25000.00| 10000.00000 10000.00] 20000.00000 20000.00
Removal Of 0ld Bridge, Station 24+35.00 | | |
0030 206A001 LUMP | 3000.00000 3000.00| 2500.00000 2500.00] 9000.00000 9000.00
Removal Of 0ld Bridge, Station 30+50.00 | | |
0040 206B0O0O LUMP | 2250.00000 2250.00| 1500.00000 1500.00]| 2000.00000 2000.00
Removal Of 0ld Box Culvert, Station | \
0+00.00 | \ |
0050 206B0O01 LUMP | 2250.00000 2250.00| 1500.00000 1500.00] 1000.00000 1000.00
Removal Of 0ld Box Culvert, Station 42. | | |
82.50 | \ |
0060 206D000 120.000 LF | 8.00000 960.00| 5.50000 660.00| 3.00000 360.00
Removing Pipe | | |
0070 210A000 2347.000 CUYD]| 2.00000 4694.00| 7.85000 18423.95] 4.00000 9388.00
Unclassified Excavation | | |
0080 210D000 34037.000 CUYD]| 2.35000 79986.95| 5.60000 190607.20] 5.60000 190607.20
Borrow Excavation | | |
0090 214A000 1475.000 CUYD]| 10.00000 14750.00] 11.00000 16225.00] 18.00000 26550.00
Structure Excavation | \ |
0100 214B001 544,000 CUYD| 26.00000 14144.00 | 18.00000 9792.00] 18.00000 9792.00
Foundation Backfill, Commercial | | |
0110 230A000 41.000 RBST| 300.00000 12300.00] 130.00000 5330.00| 300.00000 12300.00
Roadbed Processing | | |
0120 405A000 593.000 GAL | 1.50000 889.50| 1.15000 681.95] 1.40000 830.20
Tack Coat | | |
0130 424A341 742.000 TON | 37.00000 27454.00 | 43.50000 32277.00| 47.00000 34874.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0140 424B636 1088.000 TON | 28.00000 30464.00] 39.50000 42976.00| 37.00000 40256.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0150 424C341 1483.000 TON | 26.00000 38558.00] 35.60000 52794.80| 37.00000 54871.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 18036 | ( 3 ) 11014
|S & M EQUIPMENT CO., INC. |[RILEY BRIDGE & ENGINEERING | JOE KEENUM EXCAVATION & CONST.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 154935.000 LB | 0.50000 77467.50| 0.46000 71270.10| 0.48000 74368.80
Steel Reinforcement | | |
0170 502B00O LUMP | 39000.00000 39000.00] 37000.00000 37000.00| 39000.00000 39000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 23+95, APPROX 81600 | | |
LBS | | |
0180 505G004 20.000 EACH] 110.00000 2200.00 | 98.00000 1960.00| 110.00000 2200.00
Pile Points (Type A, 14") | | |
0190 505M004 1189.000 LF | 24.50000 29130.50| 24.00000 28536.00| 24.50000 29130.50
Steel Piling Furnished And Driven (HP | |
14x73) | \ |
0200 506A006 212.000 LF | 185.00000 39220.00] 180.00000 38160.00| 185.00000 39220.00
Drilled Shaft Excavation, 5'-6" Diamete | | |
0210 506B006 44.000 LF | 1500.00000 66000.00| 1490.00000 65560.00| 1500.00000 66000.00
Special Drilled Shaft Excavation, 5'-6" | | |
Diameter | | |
0220 506C045 262.000 LF | 145.00000 37990.00] 141.00000 36942.00| 145.00000 37990.00
Drilled Shaft Construction, 5'-6" | | |
Diameter, Class DS1 Concrete | | |
0230 506F009 218.000 LF | 310.00000 67580.00| 295.00000 64310.00] 310.00000 67580.00
Permanent Drilled Shaft Casing, 5'-6" | | |
Diameter | | |
0240 506G005 4.000 EACH] 1050.00000 4200.00] 1000.00000 4000.00| 1050.00000 4200.00
Crosshole Sonic Logging, 5'-6" Diameter | \ |
0250 508A000 6000.000 LB | 3.80000 22800.00 | 3.50000 21000.00| 3.80000 22800.00
Structural Steel | | |
0260 510A000 148.000 CUYD| 325.00000 48100.00] 310.00000 45880.00 | 325.00000 48100.00
Bridge Substructure Concrete, Class A | \ |
0270 510C051 LUMP| 146000.00000 146000.00| 138000.00000 138000.00| 146000.00000 146000.00
Bridge Concrete Superstructure, 23+95, | | |
APPROX 401 CU YDS | | |
0280 510E000 955.000 SQYD| 3.25000 3103.75] 2.85000 2721.75]| 3.25000 3103.75
Grooving Concrete Bridge Decks | | |
0290 511A001 24.000 EACH] 180.00000 4320.00] 165.00000 3960.00| 180.00000 4320.00
Elastomeric Bearings, Type 2 | \ |
0300 513B017 1422.000 LF | 136.00000 193392.00] 120.00000 170640.00] 136.00000 193392.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0310 524A011 348.000 CUYD]| 245.00000 85260.00| 260.00000 90480.00]| 295.00000 102660.00
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -4
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 18036 | ( 3 ) 11014
|S & M EQUIPMENT CO., INC. |[RILEY BRIDGE & ENGINEERING | JOE KEENUM EXCAVATION & CONST.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 535A085 20.000 LF | 40.00000 800.00] 31.00000 620.00| 30.00000 600.00
24" Side Drain Pipe (Class 3 R.C.) | | |
0330 600A000 LUMP| 100000.00000 100000.00| 109000.00000 109000.00| 150000.00000 150000.00
Mobilization | |
0340 610C001 1672.000 TON | 16.00000 26752.00| 18.00000 30096.00| 16.00000 26752.00
Loose Riprap, Class 2 | | |
0350 610D000 1264.000 SQYD| 1.25000 1580.00] 3.00000 3792.00| 4.00000 5056.00
Filter Blanket | | |
0360 619A102 2.000 EACH| 750.00000 1500.00] 750.00000 1500.00] 650.00000 1300.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0370 630C003 4.000 EACH] 1181.25000 4725.00] 1150.00000 4600.00| 1210.00000 4840.00
Guardrail End Anchor, Type 13 | | |
0380 630C070 4.000 EACH] 1270.50000 5082.00| 1250.00000 5000.00| 1125.00000 4500.00
Guardrail End Anchor, Type 10 Series | | |
0390 650A000 395.000 CUYD]| 6.00000 2370.00 | 10.50000 4147.50| 8.00000 3160.00
Topsoil | | |
0400 650B000 1610.000 CUYD]| 2.50000 4025.00] 5.50000 8855.00 | 6.00000 9660.00
Topsoil From Stockpiles | | |
0410 652A053 5.000 ACRE] 1050.00000 5250.00| 750.00000 3750.00]| 500.00000 2500.00
Seeding (Mix 1E) | | |
0420 656A000 5.000 ACRE] 1050.00000 5250.00| 565.00000 2825.00] 500.00000 2500.00
Mulching, Class A, Type 1 | \ |
0430 665F000 400.000 EACH]| 4.00000 1600.00] 5.00000 2000.00] 5.00000 2000.00
Hay Bales | | |
0440 665J000 1300.000 LF | 3.00000 3900.00| 5.00000 6500.00] 5.00000 6500.00
Silt Fence, Type A | | |
0450 680A000 LUMP | 30000.00000 30000.00] 6000.00000 6000.00] 22000.00000 22000.00
Engineering Controls | | |
0460 701A004 2.000 MILE| 525.00000 1050.00] 1050.00000 2100.00]| 500.00000 1000.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0470 701A012 2.000 MILE| 525.00000 1050.00] 1050.00000 2100.00] 500.00000 1000.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0480 703A000 20.000 SQFT| 1.58000 31.60| 1.75000 35.00| 1.50000 30.00
Traffic Control Markings, Class 1, Type | | |
A | \ |
0490 740B0O0O 429.000 SQFT| 8.00000 3432.00| 10.00000 4290.00| 10.00000 4290.00
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -5
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION : 02
| ( 1 ) 19074 | ( 2 ) 18036 | ( 3 ) 11014
|S & M EQUIPMENT CO., INC. |[RILEY BRIDGE & ENGINEERING | JOE KEENUM EXCAVATION & CONST.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 740F002 6.000 EACH]| 165.00000 990.00] 500.00000 3000.00] 250.00000 1500.00
Barricades, Type III | | |
0510 7401005 6.000 EACH]| 500.00000 3000.00| 500.00000 3000.00] 300.00000 1800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,334,851.80] $ 1,416,898.25]| 1,567,881.45
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,334,851.80] $ 1,416,898.25] 1,567,881.45




Superpave Bituminous Concrete Base

Layer,

1 1/2"™ Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -6
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION : 02
| 4 ) 03023 | ( 5 ) 03001 | ( )
| H. CRAIG CONSTRUCTION CO |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 5800.00000 5800.00| 86500.00000 86500.00]
Clearing & Grubbing (Approximately 5 | \ |
Acres) I \ |
0020 206A000 LUMP | 6960.00000 6960.00| 23950.68000 23950.68|
Removal Of 0ld Bridge, Station 24+35.00 | | |
0030 206A001 LUMP | 2320.00000 2320.00| 8000.00000 8000.00|
Removal Of 0ld Bridge, Station 30+50.00 | | |
0040 206B0O0O LUMP | 700.00000 700.00] 7000.00000 7000.00|
Removal Of 0ld Box Culvert, Station | \
0+00.00 | \ |
0050 206B0O01 LUMP | 1200.00000 1200.00] 10000.00000 10000.00]
Removal Of 0ld Box Culvert, Station 42. | | |
82.50 | \ |
0060 206D000 120.000 LF | 600.00000 72000.00 | 11.71000 1405.20]
Removing Pipe | | |
0070 210A000 2347.000 CUYD]| 3.00000 7041.00] 3.85000 9035.95]
Unclassified Excavation | | |
0080 210D000 34037.000 CUYD]| 5.00000 170185.00] 4.22000 143636.14|
Borrow Excavation | | |
0090 214A000 1475.000 CUYD]| 3.00000 4425.00| 7.57000 11165.75]
Structure Excavation | \ |
0100 214B001 544,000 CUYD| 95.00000 51680.00 | 26.48000 14405.12]
Foundation Backfill, Commercial | | |
0110 230A000 41.000 RBST| 385.00000 15785.00] 349.42000 14326.22]
Roadbed Processing | | |
0120 405A000 593.000 GAL | 1.20000 711.60] 1.09000 646.37]
Tack Coat | | |
0130 424A341 742.000 TON | 46.56000 34547.52| 42.33000 31408.86 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0140 424B636 1088.000 TON | 41.21000 44836.48| 37.46000 40756.48|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0150 424C341 1483.000 TON | 38.24000 56709.92| 34.76000 51549.08|
| \ |
| \ |
| \ |

Mix,

ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -7
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 03023 | ( 5 ) 03001 | ( )
|B. H. CRAIG CONSTRUCTION CO |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 502A000 154935.000 LB | 0.55000 85214.25| 0.46000 71270.10|
Steel Reinforcement | \ |
0170 502B00O LUMP | 44880.00000 44880.00| 36782.91000 36782.91|
Steel Reinforcement For Bridge | | |
Superstructure, STA 23+95, APPROX 81600 | | |
LBS | | |
0180 505G004 20.000 EACH] 150.00000 3000.00| 139.39000 2787.80]|
Pile Points (Type A, 14") | | |
0190 505M004 1189.000 LF | 42.00000 49938.00] 28.51000 33898.39|
Steel Piling Furnished And Driven (HP | |
14x73) | | |
0200 506A006 212.000 LF | 415.00000 87980.00] 108.64000 23031.68|
Drilled Shaft Excavation, 5'-6" Diamete | | |
0210 506B006 44.000 LF | 1437.00000 63228.00| 2240.00000 98560.00|
Special Drilled Shaft Excavation, 5'-6" | \ |
Diameter | | |
0220 506C045 262.000 LF | 101.00000 26462.00| 182.00000 47684.00|
Drilled Shaft Construction, 5'-6" | | |
Diameter, Class DS1 Concrete | \ |
0230 506F009 218.000 LF | 178.00000 38804.00] 238.12000 51910.16|
Permanent Drilled Shaft Casing, 5'-6" | | |
Diameter | \ |
0240 506G005 4.000 EACH] 2300.00000 9200.00| 3100.00000 12400.00]
Crosshole Sonic Logging, 5'-6" Diameter | \ |
0250 508A000 6000.000 LB | 3.00000 18000.00] 2.77000 16620.00]
Structural Steel | \ |
0260 510A000 148.000 CUYD| 325.00000 48100.00] 504.93000 74729.64 |
Bridge Substructure Concrete, Class A | \ |
0270 510C051 LUMP| 130325.00000 130325.00| 202000.00000 202000.00|
Bridge Concrete Superstructure, 23+95, | \ |
APPROX 401 CU YDS | \ I
0280 510E000 955.000 SQYD| 3.00000 2865.00 | 2.45000 2339.75]|
Grooving Concrete Bridge Decks | \ |
0290 511A001 24.000 EACH] 230.00000 5520.00| 187.59000 4502.16|
Elastomeric Bearings, Type 2 | | |
0300 513B017 1422.000 LF | 134.50000 191259.00] 124.54000 177095.88]
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0310 524A011 348.000 CUYD]| 260.00000 90480.00| 433.86000 150983.28]
| \ |

Culvert Concrete (Cast In Place)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 046 -8
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200305300406 COUNTIES LAUDERDALE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 03023 | ( 5 ) 03001 | ( )
|B. H. CRAIG CONSTRUCTION CO |CLARK CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 535A085 20.000 LF | 50.00000 1000.00] 50.65000 1013.00]
24" Side Drain Pipe (Class 3 R.C.) | | |
0330 600A000 LUMP| 137120.00000 137120.00| 205000.00000 205000.00|
Mobilization | |
0340 610C001 1672.000 TON | 18.00000 30096.00] 17.00000 28424 .00|
Loose Riprap, Class 2 | | |
0350 610D000 1264.000 SQYD| 2.00000 2528.00| 1.34000 1693.76|
Filter Blanket | | |
0360 619A102 2.000 EACH| 500.00000 1000.00] 950.00000 1900.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0370 630C003 4.000 EACH] 1350.00000 5400.00| 1125.00000 4500.00]|
Guardrail End Anchor, Type 13 | | |
0380 630C070 4.000 EACH] 1500.00000 6000.00| 1210.00000 4840.00|
Guardrail End Anchor, Type 10 Series | | |
0390 650A000 395.000 CUYD]| 8.15000 3219.25| 7.60000 3002.00|
Topsoil | | |
0400 650B000 1610.000 CUYD]| 3.50000 5635.00| 7.08000 11398.80]
Topsoil From Stockpiles | | |
0410 652A053 5.000 ACRE] 875.00000 4375.00] 472.50000 2362.50]
Seeding (Mix 1E) | | |
0420 656A000 5.000 ACRE] 875.00000 4375.00] 420.00000 2100.00]|
Mulching, Class A, Type 1 | \ |
0430 665F000 400.000 EACH]| 6.00000 2400.00 | 6.38000 2552.00]
Hay Bales | | |
0440 665J000 1300.000 LF | 3.00000 3900.00| 3.20000 4160.00|
Silt Fence, Type A | | |
0450 680A000 LUMP | 1.00000 1.00] 40225.12000 40225.12|
Engineering Controls | | |
0460 701A004 2.000 MILE| 580.00000 1160.00] 505.00000 1010.00|
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0470 701A012 2.000 MILE| 580.00000 1160.00] 505.00000 1010.00|
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0480 703A000 20.000 SQFT| 1.75000 35.00| 1.52000 30.40|
Traffic Control Markings, Class 1, Type | | |
A | \ |
0490 740B0O0O 429.000 SQFT| 11.60000 4976.40| 7.42000 3183.18]|
\ |

Construction Signs |



CALL ORDER : 046
LETTING DATE : 05/30/03 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20030530046
DIVISION : 02

COUNTIES : LAUDERDALE

DATE : 05/30/03
PAGE : 046 -9

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0500 740F002 6.000 EACH]
Barricades, Type III |
0510 7401005 6.000 EACH]
Warning Lights, Type B (Detachable Head |
SECTION TOTALS

UNIT PRICE

AMOUNT

( 4 ) 03023 | ( 5 ) 03001 |

B. H. CRAIG CONSTRUCTION CO |CLARK CONSTRUCTION CO., INC |

UNIT PRICE AMOUNT} UNIT PRICE AMOUNT:

''''' 250.00000  1740.00  159.00000 954.00|

550.00000 3300.00} 483.63000 2901.78:

$ 1,589,577.42} S 1,782,642.14:
e U




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20030530047 COUNTIES : LAWRENCE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(207)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#150 over an Unnamed Branch south of Courtland. Length -
0.004 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02011 BROOKS & SON CONSTRUCTION $ 73,152.00 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 80,890.30 110.5784%
3 19074 S & M EQUIPMENT CO., INC. S 83,927.00 114.7296%
4 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 87,984.38 120.2761%
5 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 88,984.92 121.6439%
6 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 93,143.75 127.3291%
7 16003 PHILLIPS CONTRACTING CO., INC. S 95,376.50 130.3813%
8 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 103,877.00 142.0016%
9 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. $ 105,580.40 144.3302%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20030530047 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 02011 | ( 2 ) 07048 | ( 3 ) 19074
| BROOKS & SON CONSTRUCTION | GLASGOW CONSTRUCTION CO., I |S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 1500.00000 1500.00] 2000.00000 2000.00] 4000.00000 4000.00
Removal Of 0ld Bridge, Station 8+81.60 | | |
0020 214A000 403.000 CUYD| 12.00000 4836.00| 30.00000 12090.00] 10.00000 4030.00
Structure Excavation | | |
0030 214B0O01 96.000 CUYD| 16.00000 1536.00] 20.00000 1920.00| 22.00000 2112.00
Foundation Backfill, Commercial | | |
0040 502A000 20054.000 LB | 0.45000 9024.30] 0.45000 9024.30] 0.50000 10027.00
Steel Reinforcement | | |
0050 524A011 150.000 CUYD| 250.00000 37500.00] 300.00000 45000.00| 260.00000 39000.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 10000.00000 10000.00] 3000.00000 3000.00| 10000.00000 10000.00
Mobilization | |
0070 665F000 50.000 EACH]| 4.00000 200.00| 10.00000 500.00| 7.50000 375.00
Hay Bales | | |
0080 665J000 560.000 LF | 4.50000 2520.00| 5.00000 2800.00]| 5.00000 2800.00
Silt Fence, Type A | | |
0090 680A000 LUMP | 1000.00000 1000.00] 500.00000 500.00| 6000.00000 6000.00
Engineering Controls | \ |
0100 740B00O 287.000 SQFT| 8.50000 2439.50| 8.00000 2296.00]| 9.00000 2583.00
Construction Signs | | |
0110 740F002 10.000 EACH]| 236.00000 2360.00 | 160.00000 1600.00| 275.00000 2750.00
Barricades, Type III | | |
0120 7401005 2.000 EACH| 118.10000 236.20| 80.00000 160.00] 125.00000 250.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 73,152.00] S 80,890.30] S 83,927.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 73,152.00] S 80,890.30] S 83,927.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20030530047 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 03071 | ( 5 ) 18036 | ( 6 ) 03023
| CHRISTOPHER PLUMBING & ELEC |RILEY BRIDGE & ENGINEERING |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 3000.00000 3000.00| 4500.00000 4500.00| 5000.00000 5000.00
Removal Of 0Old Bridge, Station 8+81.60 | \ |
0020 214A000 403.000 CUYD| 25.00000 10075.00] 9.00000 3627.00| 25.00000 10075.00
Structure Excavation | | |
0030 214B0O01 96.000 CUYD| 14.25000 1368.00] 22.00000 2112.00] 25.00000 2400.00
Foundation Backfill, Commercial | | |
0040 502A000 20054.000 LB | 0.47000 9425.38| 0.48000 9625.92| 0.55000 11029.70
Steel Reinforcement | | |
0050 524A011 150.000 CUYD| 280.00000 42000.00] 320.00000 48000.00| 275.00000 41250.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 12180.00000 12180.00] 9500.00000 9500.00] 15000.00000 15000.00
Mobilization | |
0070 665F000 50.000 EACH]| 4.00000 200.00| 5.00000 250.00| 6.00000 300.00
Hay Bales | | |
0080 665J000 560.000 LF | 4.00000 2240.00| 5.00000 2800.00]| 3.00000 1680.00
Silt Fence, Type A | | |
0090 680A000 LUMP | 3000.00000 3000.00| 900.00000 900.00] 2000.00000 2000.00
Engineering Controls | \ |
0100 740B00O 287.000 SQFT| 8.00000 2296.00 | 10.00000 2870.00] 8.15000 2339.05
Construction Signs | | |
0110 740F002 10.000 EACH]| 200.00000 2000.00 | 400.00000 4000.00| 175.00000 1750.00
Barricades, Type III | | |
0120 7401005 2.000 EACH| 100.00000 200.00| 400.00000 800.00] 160.00000 320.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 87,984.38] S 88,984.92] S 93,143.75
—————————————————————————————————————————— e
CONTRACT TOTALS | S 87,984.38] S 88,984.92| S 93,143.75




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 047 -4
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20030530047 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION
| ( 7 ) 16003 | ( 8 20011 | ( 9 ) 11014
|PHILLIPS CONTRACTING CO., I |TRI-COUNTY CONCRETE CONSTRU |JOE KEENUM EXCAVATION & CONST.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 2000.00000 2000.00 | 20000.00000 20000.00| 18000.00000 18000.00
Removal Of 0Old Bridge, Station 8+81.60 | \ |
0020 214A000 403.000 CUYD| 6.00000 2418.00| 20.00000 8060.00| 20.00000 8060.00
Structure Excavation | | |
0030 214B0O01 96.000 CUYD| 22.00000 2112.00| 20.00000 1920.00| 14.00000 1344.00
Foundation Backfill, Commercial | | |
0040 502A000 20054.000 LB | 0.50000 10027.00] 0.50000 10027.00] 0.60000 12032.40
Steel Reinforcement | | |
0050 524A011 150.000 CUYD| 400.00000 60000.00| 300.00000 45000.00| 295.00000 44250.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 10000.00000 10000.00
Mobilization | |
0070 665F000 50.000 EACH]| 5.00000 250.00| 10.00000 500.00| 5.00000 250.00
Hay Bales | | |
0080 665J000 560.000 LF | 3.00000 1680.00] 10.00000 5600.00| 5.00000 2800.00
Silt Fence, Type A | | |
0090 680A000 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00] 1000.00000 1000.00
Engineering Controls | \ |
0100 740B00O 287.000 SQFT| 8.50000 2439.50| 10.00000 2870.00] 12.00000 3444.00
Construction Signs | | |
0110 740F002 10.000 EACH]| 165.00000 1650.00] 200.00000 2000.00]| 400.00000 4000.00
Barricades, Type III | | |
0120 7401005 2.000 EACH| 150.00000 300.00] 200.00000 400.00| 200.00000 400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 95,376.50| S 103,877.00] S 105,580.40
—————————————————————————————————————————— e
CONTRACT TOTALS | S 95,376.50| S 103,877.00] S 105,580.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20030530048 COUNTIES : LAWRENCE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(209)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#23 over Troublesome Creek west of Hickory Grove. Length

- 0.009 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 86,245.14 100.0000%
2 02011 BROOKS & SON CONSTRUCTION $ 90,224.35 104.6138%
3 07048 GLASGOW CONSTRUCTION CO., INC. $ 94,546.15 109.6249%
4 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 97,267.54 112.7803%
5 19074 S & M EQUIPMENT CO., INC. $ 98,354.00 114.0400%
6 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 100,071.15 116.0311%
7 11014 JOE KEENUM EXCAVATION & CONSTRUCTION, INC. $ 106,043.20 122.9556%
8 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 110,518.55 128.1447%
9 16003 PHILLIPS CONTRACTING CO., INC. S 111,968.50 129.8259%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030530048 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 02011 | ( 3 ) 07048
| TRI-COUNTY CONCRETE CONSTRU |BROOKS & SON CONSTRUCTION | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00| 500.00000 500.00
Removal Of 0ld Bridge, Station 4+92.00 | | |
0020 214A000 535.000 CUYD| 10.00000 5350.00| 12.00000 6420.00] 20.00000 10700.00
Structure Excavation | | |
0030 214B0O01 246.000 CUYD] 15.00000 3690.00 | 16.00000 3936.00| 20.00000 4920.00
Foundation Backfill, Commercial | | |
0040 502A000 37467.000 LB | 0.42000 15736.14| 0.45000 16860.15] 0.45000 16860.15
Steel Reinforcement | | |
0050 524A011 165.000 CUYD| 250.00000 41250.00] 250.00000 41250.00| 300.00000 49500.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 2500.00000 2500.00| 10000.00000 10000.00] 2000.00000 2000.00
Mobilization | |
0070 610C001 100.000 TON | 15.00000 1500.00] 25.00000 2500.00] 30.00000 3000.00
Loose Riprap, Class 2 | | |
0080 610D000 66.000 SQYD| 4.00000 264.00| 3.50000 231.00| 2.00000 132.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 7.50000 375.00] 4.00000 200.00| 5.00000 250.00
Hay Bales | \ |
0100 665J000 560.000 LF | 10.00000 5600.00| 4.50000 2520.00] 5.00000 2800.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00| 500.00000 500.00
Engineering Controls | | |
0120 740B00O 198.000 SQFT| 10.00000 1980.00] 8.50000 1683.00| 8.00000 1584.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 200.00000 1600.00] 236.00000 1888.00| 200.00000 1600.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 200.00000 400.00] 118.10000 236.20| 100.00000 200.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 86,245.14 | S 90,224.35] S 94,546.15
—————————————————————————————————————————— e
CONTRACT TOTALS | S 86,245.14 | S 90,224.35]| S 94,546.15




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 048 -3
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030530048 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 4 ) 03071 | ( 5 ) 19074 | ( 6 ) 18036
| CHRISTOPHER PLUMBING & ELEC |S & M EQUIPMENT CO., INC. |RILEY BRIDGE & ENGINEERING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3500.00000 3500.00
Removal Of 0Old Bridge, Station 4+92.00 | | |
0020 214A000 535.000 CUYD| 10.05000 5376.75| 10.00000 5350.00| 6.00000 3210.00
Structure Excavation | | |
0030 214B0O01 246.000 CUYD] 14.25000 3505.50| 23.00000 5658.00| 21.00000 5166.00
Foundation Backfill, Commercial | | |
0040 502A000 37467.000 LB | 0.47000 17609.49| 0.50000 18733.50] 0.45000 16860.15
Steel Reinforcement | | |
0050 524A011 165.000 CUYD| 280.00000 46200.00] 245.00000 40425.00| 295.00000 48675.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 11567.00000 11567.00] 10000.00000 10000.00] 10000.00000 10000.00
Mobilization | |
0070 610C001 100.000 TON | 25.00000 2500.00 | 15.00000 1500.00] 20.00000 2000.00
Loose Riprap, Class 2 | | |
0080 610D000 66.000 SQYD| 2.80000 184.80] 4.25000 280.50| 5.00000 330.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 4.00000 200.00| 7.50000 375.00| 5.00000 250.00
Hay Bales | \ |
0100 665J000 560.000 LF | 4.00000 2240.00| 5.00000 2800.00]| 5.00000 2800.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1500.00000 1500.00] 6000.00000 6000.00] 900.00000 900.00
Engineering Controls | | |
0120 740B00O 198.000 SQFT| 8.00000 1584.00] 9.00000 1782.00| 10.00000 1980.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 200.00000 1600.00] 275.00000 2200.00] 450.00000 3600.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 100.00000 200.00| 125.00000 250.00| 400.00000 800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 97,267.54| S 98,354.00] S 100,071.15
—————————————————————————————————————————— e
CONTRACT TOTALS | S 97,267.54| S 98,354.00] S 100,071.15




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20030530048 COUNTIES LAWRENCE
LETTING DATE 05/30/03 10:00 AM DIVISION 02
| ( 7 ) 11014 | ( 8 ) 03023 | ( 9 ) 16003
| JOE KEENUM EXCAVATION & CON |B. H. CRAIG CONSTRUCTION CO |PHILLIPS CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 6000.00000 6000.00| 4000.00000 4000.00| 1500.00000 1500.00
Removal Of 0ld Bridge, Station 4+92.00 | | |
0020 214A000 535.000 CUYD| 10.00000 5350.00| 25.00000 13375.00] 6.00000 3210.00
Structure Excavation | | |
0030 214B0O01 246.000 CUYD] 14.00000 3444 .00 | 25.00000 6150.00] 22.00000 5412.00
Foundation Backfill, Commercial | | |
0040 502A000 37467.000 LB | 0.60000 22480.20| 0.55000 20606.85| 0.50000 18733.50
Steel Reinforcement | | |
0050 524A011 165.000 CUYD| 295.00000 48675.00| 275.00000 45375.00| 400.00000 66000.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 8000.00000 8000.00] 10000.00000 10000.00] 7000.00000 7000.00
Mobilization | |
0070 610C001 100.000 TON | 22.00000 2200.00 | 25.00000 2500.00] 20.00000 2000.00
Loose Riprap, Class 2 | | |
0080 610D000 66.000 SQYD| 4.00000 264.00| 3.00000 198.00] 5.00000 330.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 5.00000 250.00| 6.00000 300.00| 6.00000 300.00
Hay Bales | \ |
0100 665J000 560.000 LF | 5.00000 2800.00 | 3.00000 1680.00| 3.00000 1680.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1000.00000 1000.00] 3000.00000 3000.00| 2500.00000 2500.00
Engineering Controls | | |
0120 740B00O 198.000 SQFT| 10.00000 1980.00] 8.15000 1613.70| 8.50000 1683.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 400.00000 3200.00| 175.00000 1400.00| 165.00000 1320.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 200.00000 400.00] 160.00000 320.00| 150.00000 300.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 106,043.20] S 110,518.55] S 111,968.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 106,043.20] S 110,518.55]| S 111,968.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20030530052 COUNTIES : MARSHALL
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPAA-4809(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#14 (Warrenton Road) from Fry Gap Road to Beech Creek
southwest of Warrenton. Length 3.645 mi.

TOTAL % OVER
BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION $ 448,580.88 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20030530052 COUNTIES MARSHALL
LETTING DATE 05/30/03 10:00 AM DIVISION 01
[( 1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TOTAL
| \ |
0010 401B100 47050.000 SQYD] 0.65120 30638.96| |
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 2118.000 GAL | 1.50000 3177.00] |
Tack Coat | \ |
0030 424A340 3382.000 TON | 38.17000 129090.94 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424B635 3882.000 TON | 31.24000 121273.68| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0050 424C345 1642.000 TON | 40.15000 65926.30] |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 430B014 3000.000 TON | 13.90000 41700.00| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0070 600A000 LUMP | 18000.00000 18000.00| |
Mobilization | |
0080 701A031 8.000 MILE] 1050.00000 8400.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0090 701A035 6.000 MILE] 1150.00000 6900.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0100 701A045 3.000 MILE] 550.00000 1650.00]| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 3.000 MILE]| 375.00000 1125.00] |
Broken Temporary Traffic Stripe | \ |
0120 701C001 23.000 MILE] 400.00000 9200.00| |
Solid Temporary Traffic Stripe | \ |
0130 703A002 168.000 SQFT| 3.25000 546.00| |
Traffic Control Markings, Class 2, Type | | |
\ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 05/30/03
PAGE : 052 -3

TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID : 20030530052 COUNTIES : MARSHALL
LETTING DATE 05/30/03 10:00 AM DIVISION : 01
I ( 1 ) 23009 | ( ) I ( )
| WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 703B002 72.000 SQFT| 4.00000 288.00| |
Traffic Control Legends, Class 2, Type | | |
0150 705A032 482.000 EACH]| 5.50000 2651.00| |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 482.000 EACH| 5.50000 2651.00| |
Pavement Markers, Class A-H, Type 2-D | | |
0170 740B0O0O 307.000 SQFT| 9.00000 2763.00| |
Construction Signs | | |
0180 7400000 1.000 EACH]| 2600.00000 2600.00| |
Pilot Car | \ |
SECTION TOTALS | S 448,580.88| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 448,580.88] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20030530055 COUNTIES : TALLADEGA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 04
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-6117(202)
for constructing the Bridge Replacement on Eastaboga Road
over Cheaha Creek near Turner. Length - 0.051 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 14008 NEWELL & BUSH, INC. $ 614,755.20 100.0000%
2 13099 MCINNIS, LLC $ 617,449.00 100.4382%
3 13036 THE MORRIS GROUP, INC. S 725,535.00 118.0201%
4 23071 WARRIOR CONSTRUCTORS, INC. S 766,115.42 124.6212%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 780,091.45 126.8946%
6 01007 ALABAMA BRIDGE BUILDERS, INC. S 809,571.00 131.6900%
7 19007 SCOTT BRIDGE COMPANY, INC. S 820,602.00 133.4844%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030530055 COUNTIES TALLADEGA
LETTING DATE 05/30/03 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 13036
|NEWELL & BUSH, INC. I[MCINNIS, LLC | THE MORRIS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 46000.00000 46000.00] 20000.00000 20000.00| 38000.00000 38000.00
Removal Of 0ld Bridge, Station 312+55.0 | | |
0020 210A000 1075.000 CUYD]| 6.00000 6450.00| 7.00000 7525.00| 6.80000 7310.00
Unclassified Excavation | | |
0030 215A000 71.000 CUYD]| 58.00000 4118.00] 32.00000 2272.00]| 35.00000 2485.00
Unclassified Bridge Excavation | \ |
0040 502A000 25900.000 LB | 0.55000 14245.00] 0.56000 14504.00] 0.50000 12950.00
Steel Reinforcement | | |
0050 502B00O LUMP | 40000.00000 40000.00] 36000.00000 36000.00| 41000.00000 41000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 312+15 APPROX 75200 | | |
LBS | | |
0060 503B0O11 LUMP | 5000.00000 5000.00| 30000.00000 30000.00| 6200.00000 6200.00
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 2 | | |
0070 505G003 24.000 EACH] 90.00000 2160.00| 70.00000 1680.00| 99.00000 2376.00
Pile Points (Type A, 12") | | |
0080 505M002 303.000 LF | 27.10000 8211.30] 22.00000 6666.00| 25.00000 7575.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0090 508A000 5224.000 1B | 2.15000 11231.60] 3.00000 15672.00] 2.00000 10448.00
Structural Steel | | |
0100 510A000 134.000 CUYD| 345.00000 46230.00] 400.00000 53600.00| 495.00000 66330.00
Bridge Substructure Concrete, Class A | | |
0110 510Cc051 LUMP| 120000.00000 120000.00| 164000.00000 164000.00|] 159000.00000 159000.00
Bridge Concrete Superstructure, STA | \ |
312+15, APPROX 328 CU YDS | | |
0120 510E000 893.000 SQYD| 2.50000 2232.50| 3.00000 2679.00]| 3.00000 2679.00
Grooving Concrete Bridge Decks | | |
0130 511A001 20.000 EACH] 98.00000 1960.00] 200.00000 4000.00]| 295.00000 5900.00
Elastomeric Bearings, Type 2 | | |
0140 513B017 1333.000 LF | 125.00000 166625.00] 126.00000 167958.00] 150.00000 199950.00
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | \ |
0150 600A000 LUMP | 55000.00000 55000.00] 20000.00000 20000.00| 86000.00000 86000.00
Mobilization | |
0160 610C001 1258.000 TON | 26.10000 32833.80] 20.00000 25160.00| 21.00000 26418.00
| \ |

Loose Riprap, Class 2



CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES

TALLADEGA

DATE
PAGE

05/30/03
055 -3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0170 610D00O

Filter Blanket

0180 630A001
Steel Beam Guardrail,
0190 630C003
Guardrail End Anchor,
0200 630C070
Guardrail End Anchor,
0210 665F000

Hay Bales

0220 665J000
Silt Fence, Type A
0230 680A000
Engineering Controls
0240 740B00O
Construction Signs
0250 740F002
Barricades, Type III
0260 7401005

Type 10 Series |
150.000 EACH]

2500.000 LF |

|
LUMP |

397.000 SQFT|

12.000 EACH|

6.000 EACH]

Warning Lights, Type B (Detachable Head

SECTION TOTALS

CONTRACT 1ID 20030530055
10:00 AM 04
I ( 14008
|NEWELL & BUSH, INC.
|
QUANTITY | UNIT PRICE
000 SQYD] 3.50000 4550.
|
000 LF | .00000 8800.
Type 2 |
.000 EACH| .00000 4800.
|
.000 EACH]| .00000 4800.

.00000 1800.
.50000 13750.
.00000 3000.
.00000 5558.
.00000 3600.
.00000 1800.

$ 614,755.

$ 614,755.

AMOUNT| UNIT PRICE

12000.
3000.
3573.
3600.
3000.

617,449.

617,449.

HE MORRIS GROUP,

INC.

AMOUNT

2600.00
8160.00
4400.00
4500.00
900.00
6500.00
18000.00
2779.00
1800.00
1275.00

725,535.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 055 -4
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030530055 COUNTIES TALLADEGA
LETTING DATE 05/30/03 10:00 AM DIVISION : 04
| ( 4 ) 23071 | ( 5 ) 19037 | ( 6 ) 01007
| WARRIOR CONSTRUCTORS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP| 115106.91000 115106.91 | 93000.00000 93000.00| 100000.00000 100000.00
Removal Of 0ld Bridge, Station 312+55.0 | | |
0020 210A000 1075.000 CUYD]| 10.07000 10825.25] 14.00000 15050.00] 10.00000 10750.00
Unclassified Excavation | \ |
0030 215A000 71.000 CUYD]| 15.11000 1072.81| 95.00000 6745.00] 50.00000 3550.00
Unclassified Bridge Excavation | \ |
0040 502A000 25900.000 LB | 0.61000 15799.00] 0.53000 13727.00] 0.50000 12950.00
Steel Reinforcement | \ |
0050 502B00O LUMP | 50122.70000 50122.70] 39500.00000 39500.00| 40000.00000 40000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 312+15 APPROX 75200 | | |
LBS | \ |
0060 503B0O11 LUMP | 2520.36000 2520.36| 500.00000 500.00| 0.00000 0.00
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 2 | | |
0070 505G003 24.000 EACH] 102.55000 2461.20| 112.00000 2688.00]| 115.00000 2760.00
Pile Points (Type A, 12") | | |
0080 505M002 303.000 LF | 25.31000 7668.93| 25.00000 7575.00 | 22.00000 6666.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0090 508A000 5224.000 1B | 4.52000 23612.48| 3.00000 15672.00] 2.50000 13060.00
Structural Steel | \ |
0100 510A000 134.000 CUYD| 375.07000 50259.38| 398.00000 53332.00| 400.00000 53600.00
Bridge Substructure Concrete, Class A | \ |
0110 510Cc051 LUMP| 125341.92000 125341.92| 205000.00000 205000.00| 150000.00000 150000.00
Bridge Concrete Superstructure, STA | \ |
312+15, APPROX 328 CU YDS | | |
0120 510E000 893.000 SQYD| 2.75000 2455.75| 2.50000 2232.50] 3.00000 2679.00
Grooving Concrete Bridge Decks | \ |
0130 511A001 20.000 EACH] 249.99000 4999.80| 205.00000 4100.00| 150.00000 3000.00
Elastomeric Bearings, Type 2 | \ |
0140 513B017 1333.000 LF | 119.63000 159466.79] 110.00000 146630.00] 160.00000 213280.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0150 600A000 LUMP | 80056.64000 80056.64 | 75000.00000 75000.00| 98000.00000 98000.00
Mobilization | \
0160 610C001 1258.000 TON | 28.13000 35387.54| 25.00000 31450.00]| 22.00000 27676.00
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 055 -5
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20030530055 COUNTIES TALLADEGA
LETTING DATE 05/30/03 10:00 AM DIVISION 04
| ( 4 ) 23071 | ( 5 ) 19037 | ( 6 ) 01007
|WARRIOR CONSTRUCTORS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 610D00O 1300.000 SQYD| 3.03000 3939.00] 3.70000 4810.00] 3.00000 3900.00
Filter Blanket | \ |
0180 630A001 800.000 LF | 10.20000 8160.00| 10.71000 8568.00] 10.20000 8160.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0190 630C003 4.000 EACH]| 1100.00000 4400.00| 1155.00000 4620.00] 1100.00000 4400.00
Guardrail End Anchor, Type 13 | \ |
0200 630C070 4.000 EACH] 1125.00000 4500.00] 1185.00000 4740.00] 1125.00000 4500.00
Guardrail End Anchor, Type 10 Series | | |
0210 665F000 150.000 EACH] 7.52000 1128.00]| 7.00000 1050.00] 5.00000 750.00
Hay Bales | \ |
0220 665J000 2500.000 LF | 8.11000 20275.00] 4.20000 10500.00/| 5.00000 12500.00
Silt Fence, Type A | | |
0230 680A000 LUMP | 19996.87000 19996.87| 26250.00000 26250.00 | 30000.00000 30000.00
Engineering Controls | \ |
0240 740B00O 397.000 SQFT| 15.23000 6046.31 | 7.35000 2917.95| 10.00000 3970.00
Construction Signs | \ |
0250 740F002 12.000 EACH| 499.61000 5995.32| 157.00000 1884.00] 175.00000 2100.00
Barricades, Type III | \ |
0260 7401005 6.000 EACH] 752.91000 4517.46| 425.00000 2550.00| 220.00000 1320.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 766,115.42]| $ 780,091.45]| $ 809,571.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 766,115.42| $ 780,091.45| $ 809,571.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 055 -6
TABULATION OF BIDS
CALL ORDER : 055 CONTRACT ID 20030530055 COUNTIES TALLADEGA
LETTING DATE 05/30/03 10:00 AM DIVISION : 04
I ( 7 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206A000 LUMP | 50000.00000 50000.00] |
Removal Of 0ld Bridge, Station 312+55.0 | | |
0020 210A000 1075.000 CUYD]| 10.00000 10750.00] |
Unclassified Excavation | \ |
0030 215A000 71.000 CUYD]| 42.00000 2982.00 | |
Unclassified Bridge Excavation | \ |
0040 502A000 25900.000 LB | 0.55000 14245.00] |
Steel Reinforcement | \ |
0050 502B00O LUMP | 50000.00000 50000.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 312+15 APPROX 75200 | | |
LBS | \ |
0060 503B0O11 LUMP | 13000.00000 13000.00] |
Cofferdam And Pumping, Pier No.Or Bent | | |
No. 2 | | |
0070 505G003 24.000 EACH] 200.00000 4800.00] |
Pile Points (Type A, 12") | | |
0080 505M002 303.000 LF | 30.00000 9090.00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0090 508A000 5224.000 1B | 2.50000 13060.00] |
Structural Steel | \ |
0100 510A000 134.000 CUYD| 530.00000 71020.00] |
Bridge Substructure Concrete, Class A | \ |
0110 510C051 LUMP| 225000.00000 225000.00] |
Bridge Concrete Superstructure, STA | \ |
312+15, APPROX 328 CU YDS | | |
0120 510E000 893.000 SQYD| 3.00000 2679.00 | |
Grooving Concrete Bridge Decks | | |
0130 511A001 20.000 EACH] 200.00000 4000.00] |
Elastomeric Bearings, Type 2 | \ |
0140 513B017 1333.000 LF | 150.00000 199950.00] |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | \ |
0150 600A000 LUMP | 68000.00000 68000.00| |
Mobilization | \
0160 610C001 1258.000 TON | 25.00000 31450.00] |
| \ |

Loose Riprap, Class 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 055 -7
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20030530055 COUNTIES TALLADEGA
LETTING DATE 05/30/03 10:00 AM DIVISION 04
I ( 7 ) 19007 \ | (
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 610D00O 1300.000 SQYD| 2.50000 3250.00] |
Filter Blanket | \ |
0180 630A001 800.000 LF | 11.00000 8800.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0190 630C003 4.000 EACH]| 1100.00000 4400.00| |
Guardrail End Anchor, Type 13 | \ |
0200 630C070 4.000 EACH] 1200.00000 4800.00] |
Guardrail End Anchor, Type 10 Series | \ |
0210 665F000 150.000 EACH] 7.00000 1050.00]| |
Hay Bales | \ |
0220 665J000 2500.000 LF | 2.60000 6500.00| |
Silt Fence, Type A | \ |
0230 680A000 LUMP | 15000.00000 15000.00| |
Engineering Controls | \ |
0240 740B00O 397.000 SQFT| 8.00000 3176.00] |
Construction Signs | \ |
0250 740F002 12.000 EACH| 175.00000 2100.00] |
Barricades, Type III | \ |
0260 7401005 6.000 EACH] 250.00000 1500.00] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | 820,602.00] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | 820,602.00] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 056 -1
VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20030530056 COUNTIES : SHELBY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPBH-7112(601)
for constructing the Intersection Modifications on S.R.#261
at Aaron Road and Stratshire Road in Pelham.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 223,339.75 100.0000%

2 16048 WALKER PATTON COMPANY, INC. $ 280,830.75 125.7415%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 056 -2
TABULATION OF BIDS

CALL ORDER : 056 CONTRACT ID : 20030530056 COUNTIES : SHELBY
LETTING DATE : 05/30/03 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 16048 | ( )
| APAC-SOUTHEAST, INC. |[WALKER PATTON COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 14500.00000 14500.00 | 42875.00000 42875.00]
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206D002 276.000 LF | 8.70000 2401.20] 5.00000 1380.00]
Removing Curb | | |
0030 210A000 716.000 CUYD| 25.85000 18508.60| 12.00000 8592.00]
Unclassified Excavation | | |
0040 214A000 6.000 CUYD] 31.00000 186.00] 40.00000 240.00]
Structure Excavation | \ |
0050 214B001 4.000 CUYD] 79.00000 316.00| 45.00000 180.00]
Foundation Backfill, Commercial | | |
0060 405A000 320.000 GAL | 1.27000 406.40| 1.00000 320.00]
Tack Coat | \ |
0070 424A361 734.000 TON | 43.29000 31774.86| 47.75000 35048.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424B652 184.000 TON | 49.00000 9016.00| 45.25000 8326.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0090 424B682 441.000 TON | 46.00000 20286.00] 43.25000 19073.25]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424C365 50.000 TON | 55.00000 2750.00] 83.00000 4150.00|
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 530A100 12.000 LF | 59.00000 708.00]| 55.00000 660.00 |
15" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0120 535B011 8.000 LF | 38.50000 308.00] 65.00000 520.00]
22" Span, 14" Rise Side Drain Pipe | |
0130 600A000 LUMP | 15450.00000 15450.00| 42532.00000 42532.00|
Mobilization | \
0140 602A000 2.000 EACH| 256.00000 512.00| 150.00000 300.00]
\ |

Right Of Way Markers |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER : 056 CONTRACT ID 20030530056 COUNTIES SHELBY
LETTING DATE 05/30/03 10:00 AM DIVISION : 03
| ( 1 ) 01087 | ( 2 ) 16048 | ( )
| APAC-SOUTHEAST, INC. |[WALKER PATTON COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 619A001 1.000 EACH]| 44.00000 44 .00 455.00000 455.00|
15" Roadway Pipe End Treatment, Class 1 | \ |
0160 619B116 1.000 EACH] 882.00000 882.00] 725.00000 725.00 |
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0170 620A000 1.000 CUYD]| 662.00000 662.00| 1000.00000 1000.00]
Minor Structure Concrete | | |
0180 621A000 1.000 EACH] 1685.00000 1685.00] 2100.00000 2100.00]
Junction Boxes, Type 1, 1P Or 5 | \ |
0190 623A000 131.000 LF | 10.45000 1368.95] 15.00000 1965.00|
Concrete Gutter | | |
0200 623C000 401.000 LF | 9.37000 3757.37| 15.00000 6015.00]
Combination Curb & Gutter, Type C | \ |
0210 641A035 675.000 LF | 27.30000 18427.50] 26.00000 17550.00]
6 Inch D.I. Water Main Laid | | |
0220 641A080 190.000 LF | 33.00000 6270.00| 39.00000 7410.00]|
6 Inch D.I. Water Main Laid (Restrained | | |
Joint) | \ |
0230 649A026 190.000 LF | 122.00000 23180.00 | 105.00000 19950.00]
14 Inch Encasement Pipe, Type 2 | \ |
Installation | | |
0240 650A000 120.000 CUYD| 28.60000 3432.00| 12.00000 1440.00|
Topsoil | | |
0250 652B050 1.000 ACRE] 520.00000 520.00] 350.00000 350.00|
Temporary Seeding (Mix 1AT) | \ |
0260 654A000 1568.000 SQYD| 3.12000 4892.106| 6.00000 9408.00]
Solid Sodding | |
0270 659A000 235.000 SQYD] 2.60000 611.00] 3.50000 822.50]
Erosion Control Netting, Class A | | |
0280 665A000 1.000 ACRE] 260.00000 260.00| 400.00000 400.00|
Temporary Seeding | | |
0290 665B000 1.000 ACRE] 260.00000 260.00| 400.00000 400.00|
Temporary Mulching | \ |
0300 665F000 50.000 EACH] 5.20000 260.00| 5.00000 250.00|
Hay Bales | \ |
0310 665G000 30.000 EACH] 6.85000 205.50| 4.00000 120.00]
Sand Bags | | |
0320 665J000 1234.000 LF 3.64000 4491.76| 3.00000 3702.00|
\ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 056 -4
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20030530056 COUNTIES SHELBY
LETTING DATE 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 16048 | ( )
| APAC-SOUTHEAST, INC. |[WALKER PATTON COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 680A000 LUMP | 12850.00000 12850.00| 20000.00000 20000.00 |
Engineering Controls | \ |
0340 701A028 1.000 MILE] 1155.00000 1155.00] 1200.00000 1200.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0350 701A048 1.000 MILE] 1470.00000 1470.00| 1400.00000 1400.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0360 701B00S 1010.000 LF | 0.63000 636.30] 0.60000 606.00|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0370 701C001 1.000 MILE] 420.00000 420.00] 425.00000 425.00|
Solid Temporary Traffic Stripe | \ |
0380 701H001 3720.000 LF | 0.53000 1971.60]| 0.50000 1860.00]
Solid Traffic Stripe Removed (Plastic) | | |
0390 703A002 2776.000 SQFT| 2.10000 5829.60] 1.75000 4858.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0400 703B002 113.000 SQFT| 2.10000 237.30| 1.75000 197.75]
Traffic Control Legends, Class 2, Type | \ |
0410 703D001 83.000 SQFT| 1.05000 87.15]| 1.00000 83.00|
Temporary Traffic Control Markings | \ |
0420 705A030 13.000 EACH| 5.25000 68.25]| 4.25000 55.25]|
Pavement Markers, Class A-H, Type 2-C | \ |
0430 705A032 120.000 EACH] 5.25000 630.00] 4.25000 510.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0440 705A037 23.000 EACH] 5.25000 120.75] 4.25000 97.75]
Pavement Markers, Class A-H, Type 2-D | \ |
0450 705A038 25.000 EACH] 5.25000 131.25] 4.25000 106.25]
Pavement Markers, Class A-H, Type 2-E | \ |
0460 710A126 12.000 SQFT| 18.00000 216.00| 16.00000 192.00]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
0470 710B0O01 28.000 LF | 5.00000 140.00] 6.00000 168.00]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
0480 740B00O 600.000 SQFT| 8.00000 4800.00]| 9.00000 5400.00|
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 056 -5

CALL ORDER : 056 CONTRACT ID 20030530056 COUNTIES SHELBY
LETTING DATE : 05/30/03 10:00 AM DIVISION 03
| ( 1 ) 01087 | ( 2 ) 16048 | ( )
| APAC-SOUTHEAST, INC. |[WALKER PATTON COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 740D000 65.000 EACH| 57.50000 3737.50| 75.00000 4875.00|
Channelizing Drums | | |
0500 740E000 25.000 EACH] 19.00000 475.00] 13.00000 325.00|
Cones (36 Inches High) | | |
0510 740M001 25.000 EACH] 1.27000 31.75| 8.50000 212.50|
Ballast For Cone | | |
SECTION TOTALS | S 223,339.75] S 280,830.75] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 223,339.75] S 280,830.75] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 058 CONTRACT 1ID 20030530058
LETTING DATE 05/30/03 10:00 AM DIVISION : 07
CONTRACT TIME : 60 Working Days

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on
various County roads as indicated on the plans. Length -

(available days)
PROJECT (S)

DATE
PAGE
HOUSTON

STPAA-3504(203)

STPAA-3542(200)

STPAA-3540(200)

OTHERS

TOTAL % OVER
BID LOW BID
1,053,247.15 100.0000%
1,112,362.20 105.6126%

05/30/03

058

14.894 mi
RANK VENDOR NO./NAME
1 01087 APAC-SOUTHEAST, INC.
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC.

-1



Solid White, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 058 -2
TABULATION OF BIDS
CALL ORDER 058 CONTRACT 1ID 20030530058 COUNTIES HOUSTON
LETTING DATE 05/30/03 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206E019 4.000 EACH] 100.00000 400.00] 99.00000 396.00]
Removing Guardrail End Anchor (Type 10) | \ |
0020 401B108 169055.000 SQYD| 0.72000 121719.60]| 0.69000 116647.95]
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0030 405A000 11175.000 GAL | 1.12000 12516.00| 2.00000 22350.00]
Tack Coat | | |
0040 408A052 650.000 SQYD| 4.05000 2632.50] 6.50000 4225.00]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A341 15360.000 TON | 38.77000 595507.20] 41.85000 642816.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0060 424A346 3590.000 TON | 40.64000 145897.60| 43.50000 156165.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424A361 665.000 TON | 43.65000 29027.25]| 43.75000 29093.75|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 50.000 TON | 71.44000 3572.00] 95.00000 4750.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 48900.00000 48900.00| 45000.00000 45000.00 |
Mobilization | \
0100 630A001 50.000 LF | 14.00000 700.00] 13.86000 693.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C022 4.000 EACH]| 1100.00000 4400.00| 1089.00000 4356.00]
Guardrail End Anchor, Type Special | \
0120 630C070 4.000 EACH] 1250.00000 5000.00| 1237.50000 4950.00|
Guardrail End Anchor, Type 10 Series | \ |
0130 701A031 12.000 MILE| 1050.00000 12600.00| 1050.00000 12600.00]
\ I
\ |

Stripe (0.06" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 058 -3
TABULATION OF BIDS
CALL ORDER 058 CONTRACT ID 20030530058 COUNTIES HOUSTON
LETTING DATE 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A035 21.000 MILE] 1150.00000 24150.00| 1150.00000 24150.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0150 701A045 9.000 MILE] 750.00000 6750.00| 750.00000 6750.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701C000 2.000 MILE| 380.00000 760.00| 380.00000 760.00]
Broken Temporary Traffic Stripe | \ |
0170 701C001 7.000 MILE]| 430.00000 3010.00] 430.00000 3010.00]
Solid Temporary Traffic Stripe | \ |
0180 701G049 2600.000 LF | 1.00000 2600.00| 1.00000 2600.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0190 703A002 3985.000 SQFT| 2.50000 9962.50| 2.50000 9962.50 |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 703B002 234.000 SQFT| 3.50000 819.00| 3.50000 819.00]
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 2154.000 SQFT| 1.50000 3231.00] 1.50000 3231.00]
Temporary Traffic Control Markings | \ |
0220 705A032 398.000 EACH] 6.00000 2388.00] 6.00000 2388.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 1534.000 EACH] 6.00000 9204.00| 6.00000 9204.00 |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 213.000 SQFT| 21.00000 4473.00| 15.00000 3195.00]
Construction Signs | \ |
0250 740E000 50.000 EACH| 6.28000 314.00] 10.00000 500.00]
Cones (36 Inches High) | | |
0260 740M001 50.000 EACH] 4.27000 213.50] 5.00000 250.00]
Ballast For Cone | \ |
0270 7400000 1.000 EACH] 2500.00000 2500.00| 1500.00000 1500.00]
Pilot Car | | |
SECTION TOTALS | $ 1,053,247.15] $ 1,112,362.20] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,053,247.15] $ 1,112,362.20]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 071 -1
VENDOR RANKING

CALL ORDER : 071 CONTRACT ID : 20030530071 COUNTIES : TUSCALOOSA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
CONTRACT TIME : 150 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-063-171-001

for constructing the Bridge and Approaches on S.R.#171 at
the Mitt Lary Road (C.R.#56) Extension northwest of
Northport. Length 0.085 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18024 RACON, INC. $ 1,075,043.43 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,117,765.17 103.9740%
3 03001 CLARK CONSTRUCTION COMPANY ,INC. S 1,133,422.78 105.4304%
4 19007 SCOTT BRIDGE COMPANY, INC. $ 1,258,674.77 117.0813%



Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,1/2" Maximum
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -2
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 03001
| RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 2194.00000 2194.00] 5000.00000 5000.00] 65000.00000 65000.00
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 210A000 54815.000 CUYD| 4.55000 249408.25| 2.90000 158963.50| 1.74000 95378.10
Unclassified Excavation | | |
0030 215A000 310.000 CUYD| 10.13000 3140.30] 15.00000 4650.00] 8.00000 2480.00
Unclassified Bridge Excavation | \ |
0040 215B000 LUMP | 2009.14000 2009.14| 5000.00000 5000.00] 2000.00000 2000.00
Cofferdams Or Sheeting And Shoring, STA | | |
151+45.72 | \ |
0050 230A000 4.000 RBST| 500.00000 2000.00| 865.00000 3460.00] 1500.00000 6000.00
Roadbed Processing | \ |
0060 301A007 192.000 SQYD| 10.00000 1920.00] 5.00000 960.00| 5.00000 960.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4.75" Compacted Thickness | | |
0070 301A008 6214.000 SQYD| 4.75000 29516.50] 5.00000 31070.00]| 5.00000 31070.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 5" Compacted Thickness | | |
0080 301A012 1969.000 SQYD] 5.50000 10829.50| 5.75000 11321.75] 5.75000 11321.75
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 301A014 496.000 SQYD| 8.00000 3968.00] 6.50000 3224.00] 6.50000 3224.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6.5" Compacted Thickness | \ |
0100 401A000 3213.000 SQYD| 0.90000 2891.70| 1.05000 3373.65] 1.05000 3373.65
Bituminous Treatment A | \ |
0110 401B106 496.000 SQYD| 14.90000 7390.40] 5.25000 2604.00 | 5.25000 2604.00
Bituminous Treatment JG (With Polymer | \ |
Additive) | | |
0120 405A000 160.000 GAL | 3.25000 520.00] 2.00000 320.00| 2.00000 320.00
Tack Coat | | |
0130 424A360 152.000 TON | 63.85000 9705.20 | 86.48000 13144.96| 86.48000 13144.96
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0140 424A363 50.000 TON | 1.87000 93.50] 75.00000 3750.00] 75.00000 3750.00
| \ |
| \ |
| \ |

Aggregate Size Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -3
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 03001
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 424B652 449.000 TON | 49.25000 22113.25] 78.60000 35291.40| 78.60000 35291.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B656 50.000 TON | 1.87000 93.50] 75.00000 3750.00] 75.00000 3750.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 351.000 TON | 51.50000 18076.50| 73.00000 25623.00| 73.00000 25623.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424B686 50.000 TON | 1.78000 89.00| 75.00000 3750.00] 75.00000 3750.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424C361 169.000 TON | 62.35000 10537.15]| 82.74000 13983.06] 82.74000 13983.06
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0200 424C365 50.000 TON | 1.87000 93.50] 85.00000 4250.00] 85.00000 4250.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 428B000 430.000 LF | 1.67000 718.10] 1.00000 430.00] 1.00000 430.00
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0220 450B000O 107.000 SQYD] 95.23000 10189.61| 65.00000 6955.00 | 61.00000 6527.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0230 502A000 55400.000 LB | 0.56000 31024.00| 0.50000 27700.00 | 0.40000 22160.00
Steel Reinforcement | \ |
0240 502B00O LUMP | 51620.08000 51620.08]| 40000.00000 40000.00 | 32000.00000 32000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 151+ 45.72, APPROX | | |
81500 LBS | \ I
0250 505A002 2.000 EACH| 2000.00000 4000.00]| 1500.00000 3000.00] 2500.00000 5000.00
Steel Test Piles (HP 12x53) | \ |
0260 505B087 2.000 EACH| 2000.00000 4000.00]| 500.00000 1000.00] 400.00000 800.00
Dynamic Loading Tests (HP 12x53) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 071 -4
TABULATION OF BIDS

CALL ORDER : 071 CONTRACT ID : 20030530071 COUNTIES : TUSCALOOSA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 03001
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0270 505B102 2.000 EACH| 1000.00000 2000.00| 2000.00000 4000.00]| 1400.00000 2800.00

Static Loading Tests (HP 12X53) (Maximum |

\
Bid Limited To $2000 Per Each Loading |
\
\

|
| |
Test) | |
0280 505M002 2643.000 LF | 21.05000 55635.15 16.00000 42288.00| 26.00000 68718.00
Steel Piling Furnished And Driven (HP | \ |
12 x 53) | \ |
0290 508A000 7525.000 LB | 3.98000 29949.50]| 2.00000 15050.00| 2.50000 18812.50
Structural Steel | | |
0300 510A000 276.000 CUYD| 351.41000 96989.16| 300.00000 82800.00 | 450.00000 124200.00
Bridge Substructure Concrete, Class A | \ |
0310 510C051 LUMP| 108525.50000 108525.50| 145000.00000 145000.00| 145000.00000 145000.00
Bridge Concrete Superstructure, STA | \ |
151+ 45.72, APPROX 342 CU YDS | \ |
0320 510E000 1036.000 SQYD| 2.22000 2299.92| 3.00000 3108.00] 2.21000 2289.56
Grooving Concrete Bridge Decks | \ |
0330 511A001 36.000 EACH| 148.77000 5355.72| 150.00000 5400.00] 100.00000 3600.00
Elastomeric Bearings, Type 2 | \ |
0340 513B005 702.000 LF | 69.81000 49006.62 | 110.00000 77220.00| 83.00000 58266.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0350 513B019 686.000 LF | 88.03000 60388.58| 145.00000 99470.00 | 123.00000 84378.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |
0360 535A001 40.000 LF | 18.50000 740.00| 16.00000 640.00| 25.00000 1000.00
18" Side Drain Pipe | \ |
0370 600A000 LUMP | 90000.00000 90000.00| 125783.00000 125783.00| 135000.00000 135000.00
Mobilization | \
0380 601A000 1.000 EACH] 1500.00000 1500.00] 5000.00000 5000.00] 10000.00000 10000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0390 614A000 4.000 CUYD] 500.00000 2000.00] 500.00000 2000.00/| 200.00000 800.00
Slope Paving | \
0400 614A001 99.000 CUYD| 300.00000 29700.00| 250.00000 24750.00] 200.00000 19800.00
Slope Paving (Under Bridges) | | |
0410 619A101 2.000 EACH| 455.00000 910.00] 500.00000 1000.00] 650.00000 1300.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0420 630A001 225.000 LF | 10.50000 2362.50] 9.85000 2216.25| 10.50000 2362.50
| \ |

Steel Beam Guardrail, Class A, Type 2



Solid White, Class 3W, Type A Traffic
(6" Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -5
TABULATION OF BIDS
CALL ORDER 071 CONTRACT ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION : 05
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 03001
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 630C003 4.000 EACH] 1000.00000 4000.00] 950.00000 3800.00| 1000.00000 4000.00
Guardrail End Anchor, Type 13 | | |
0440 630C050 3.000 EACH] 1350.00000 4050.00] 1200.00000 3600.00| 1350.00000 4050.00
Guardrail End Anchor, Type 20 Series | | |
0450 630C070 1.000 EACH]| 1200.00000 1200.00] 1200.00000 1200.00| 1200.00000 1200.00
Guardrail End Anchor, Type 10 Series | | |
0460 650A000 1047.000 CUYD]| 5.00000 5235.00| 6.00000 6282.00] 6.75000 7067.25
Topsoil | | |
0470 651B000 6.000 TON | 35.00000 210.00| 50.00000 300.00| 36.75000 220.50
Agricultural Limestone | | |
0480 654A000 95.000 SQYD| 4.50000 427.50] 5.00000 475.00| 4.05000 384.75
Solid Sodding | |
0490 658A002 3.000 ACRE] 1500.00000 4500.00] 1500.00000 4500.00| 892.50000 2677.50
Hydro-Seeding & Mulching (Mix 2E) | |
0500 665A000 1.000 ACRE] 100.00000 100.00] 500.00000 500.00| 472.50000 472.50
Temporary Seeding | | |
0510 665B000 1.000 ACRE] 100.00000 100.00] 500.00000 500.00| 420.00000 420.00
Temporary Mulching | | |
0520 665F000 40.000 EACH]| 5.00000 200.00| 5.00000 200.00| 6.50000 260.00
Hay Bales | \ |
0530 6651000 80.000 TON | 12.00000 960.00| 21.00000 1680.00| 22.00000 1760.00
Temporary Riprap, Class 2 | \ |
0540 665J000 3300.000 LF | 1.00000 3300.00| 2.50000 8250.00 | 3.25000 10725.00
Silt Fence, Type A | | |
0550 665K000 80.000 CUYD]| 3.00000 240.00| 10.00000 800.00] 0.10000 8.00
Drainage Sump Excavation | | |
0560 666A001 3.000 ACRE] 1.00000 3.00| 50.00000 150.00] 10.50000 31.50
Pest Control Treatment | \ |
0570 680A000 LUMP | 16000.00000 16000.00] 15000.00000 15000.00] 13500.00000 13500.00
Engineering Controls | | |
0580 701G050 430.000 LF | 1.00000 430.00] 1.00000 430.00| 1.25000 537.50
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0590 701G073 430.000 LF | 1.00000 430.00] 1.00000 430.00| 1.20000 516.00
Solid Yellow , Class 2, Type A Traffic | | |
Stripe(0.09" Thick) (6" Wide) | \ I
0600 701G125 470.000 LF | 5.06000 2378.20| 5.06000 2378.20]| 2.09000 982.30
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -6
TABULATION OF BIDS
CALL ORDER 071 CONTRACT ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 18024 | ( 2 ) 01007 | ( 3 ) 03001
|RACON, INC. |ALABAMA BRIDGE BUILDERS, IN |CLARK CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 701G133 470.000 LF | 5.22000 2453.40 | 5.22000 2453.40]| 2.18000 1024.60
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0620 702C010 760.000 LF | 2.50000 1900.00] 2.50000 1900.00| 1.38000 1048.80
Solid White, Profiled Traffic Stripe | | |
(6" Wide) I \ I
0630 702C011 760.000 LF | 2.50000 1900.00] 2.50000 1900.00| 1.38000 1048.80
Solid Yellow, Profiled Traffic Stripe | \ |
(6" Wide) | | |
0640 702C012 760.000 LF | 1.50000 1140.00] 1.50000 1140.00| 1.38000 1048.80
Broken White, Profiled Traffic | | |
Stripe (6"Wide) | \ |
0650 705A031 5.000 EACH] 10.00000 50.00| 10.00000 50.00| 6.00000 30.00
Pavement Markers, Class A-H, Type 1-A | | |
0660 705A037 27.000 EACH] 10.00000 270.00| 10.00000 270.00| 6.00000 162.00
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B00O 627.000 SQFT| 7.50000 4702.50] 11.00000 6897.00] 8.50000 5329.50
Construction Signs | | |
0680 740F002 12.000 EACH]| 160.00000 1920.00] 215.00000 2580.00] 150.00000 1800.00
Barricades, Type III | \ |
0690 7401005 4.000 EACH] 360.00000 1440.00] 450.00000 1800.00| 150.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,075,043.43| $ 1,117,765.17] S 1,133,422.78
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,075,043.43| $ 1,117,765.17]| $ 1,133,422.78




Superpave Bituminous Concrete Wearing
Surface Layer,Patching ,1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 =7
TABULATION OF BIDS
CALL ORDER : 071 CONTRACT 1ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION : 05
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 5000.00000 5000.00] |
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 210A000 54815.000 CUYD| 3.00000 164445.00| |
Unclassified Excavation | \ |
0030 215A000 310.000 CUYD| 25.00000 7750.00] |
Unclassified Bridge Excavation | | |
0040 215B000 LUMP | 11000.00000 11000.00| |
Cofferdams Or Sheeting And Shoring, STA | | |
151+45.72 | \ |
0050 230A000 4.000 RBST| 690.00000 2760.00| |
Roadbed Processing | \ |
0060 301A007 192.000 SQYD| 13.75000 2640.00| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4.75" Compacted Thickness | | |
0070 301A008 6214.000 SQYD| 7.30000 45362.20 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0080 301A012 1969.000 SQYD] 8.84000 17405.96| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 301A014 496.000 SQYD| 13.45000 6671.20| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6.5" Compacted Thickness | \ |
0100 401A000 3213.000 SQYD| 0.90000 2891.70| |
Bituminous Treatment A | \ |
0110 401B106 496.000 SQYD| 14.90000 7390.40] |
Bituminous Treatment JG (With Polymer | \ |
Additive) | \ |
0120 405A000 160.000 GAL | 3.25000 520.00] |
Tack Coat | | |
0130 424A360 152.000 TON | 63.85000 9705.20 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0140 424A363 50.000 TON | 68.65000 3432.50] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -8
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION : 05
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 424B652 449.000 TON | 49.25000 22113.25] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL C/D | \ |
0160 424B656 50.000 TON | 66.00000 3300.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 424B682 351.000 TON | 51.50000 18076.50| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0180 424B686 50.000 TON | 63.45000 3172.50] |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0190 424C361 169.000 TON | 62.35000 10537.15]| |
Superpave Bituminous Concrete Base | \ |
Layer, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0200 424C365 50.000 TON | 63.45000 3172.50] |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 428B000 430.000 LF | 4.80000 2064.00| |
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0220 450B000O 107.000 SQYD] 100.00000 10700.00 | |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0230 502A000 55400.000 LB | 0.58000 32132.00| |
Steel Reinforcement | \ |
0240 502B000O LUMP | 47500.00000 47500.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 151+ 45.72, APPROX | \ |
81500 LBS | \ I
0250 505A002 2.000 EACH| 3500.00000 7000.00| |
Steel Test Piles (HP 12x53) | \ |
0260 505B087 2.000 EACH| 2500.00000 5000.00] |
Dynamic Loading Tests (HP 12x53) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 071 -9

CALL ORDER : 071 CONTRACT ID 20030530071 COUNTIES : TUSCALOOSA
LETTING DATE : 05/30/03 10:00 AM DIVISION 05
4 ) 19007 ( ) ( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0270 505B102 2.000 EACH|
Static Loading Tests (HP 12X53) (Maximum |
Bid Limited To $2000 Per Each Loading
Test) |
0280 505M002 2643.000 LF |
Steel Piling Furnished And Driven (HP |
12 x 53) |
0290 508A000 7525.000 1B |
Structural Steel |
0300 510A000 276.000 CUYD]
Bridge Substructure Concrete, Class A |
0310 510C051 LUMP |
Bridge Concrete Superstructure, STA |
151+ 45.72, APPROX 342 CU YDS |
0320 510E000 1036.000 SQYD|
Grooving Concrete Bridge Decks |
0330 511A001 36.000 EACH|
Elastomeric Bearings, Type 2 |
0340 513B00S5 702.000 LF |
Pretensioned-Prestressed Concrete |
Girders, Type III (Specialty Item) |
0350 513B019 686.000 LF |
Pretensioned-Prestressed Concrete |
Girders, Type BT-63 (Specialty Item) |
0360 535A001 40.000 LF |
18" Side Drain Pipe |
0370 600A000 LUMP |
Mobilization |
0380 601A000 1.000 EACH]|
Furnishing Base, Soil And Structure |
Laboratories |
0390 614A000 4.000 CUYD]
Slope Paving |
0400 614A001 99.000 CUYD|
Slope Paving (Under Bridges) |
0410 619A101 2.000 EACH|

18" Side Drain Pipe End Treatment, |
Class 1 |
0420 630A001 225.000 LF |
Steel Beam Guardrail, Class A, Type 2 |

0 ~
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00000
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COTT BRIDGE COMPANY, INC.
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UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -10
TABULATION OF BIDS
CALL ORDER 071 CONTRACT 1ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
I ( 4 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0430 630C003 4.000 EACH]| 1000.00000 4000.00]| |
Guardrail End Anchor, Type 13 | \ |
0440 630C050 3.000 EACH]| 1350.00000 4050.00]| |
Guardrail End Anchor, Type 20 Series | \ |
0450 630C070 1.000 EACH] 1200.00000 1200.00]| |
Guardrail End Anchor, Type 10 Series | \ |
0460 650A000 1047.000 CUYD]| 5.00000 5235.00] |
Topsoil | | |
0470 651B00O 6.000 TON | 37.00000 222.00| |
Agricultural Limestone | \ |
0480 654A000 95.000 SQYD| 6.00000 570.00]| |
Solid Sodding | \ [
0490 658A002 3.000 ACRE| 900.00000 2700.00| |
Hydro-Seeding & Mulching (Mix 2E) | \
0500 665A000 1.000 ACRE] 476.00000 476.00| |
Temporary Seeding | \ |
0510 665B000 1.000 ACRE] 425.00000 425.00] |
Temporary Mulching | \ |
0520 665F000 40.000 EACH| 6.35000 254.00 | |
Hay Bales | \ |
0530 665I000 80.000 TON | 25.00000 2000.00| |
Temporary Riprap, Class 2 | \ |
0540 665J000 3300.000 LF | 2.75000 9075.00 | |
Silt Fence, Type A | \ |
0550 665K000 80.000 CUYD| 15.00000 1200.00]| |
Drainage Sump Excavation | \ |
0560 666A001 3.000 ACRE] 10.60000 31.80| |
Pest Control Treatment | \ |
0570 680A000 LUMP | 20000.00000 20000.00]| |
Engineering Controls | \ |
0580 701G050 430.000 LF | 1.32000 567.60| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0590 701G073 430.000 LF | 1.27000 546.10| |
Solid Yellow , Class 2, Type A Traffic | | |
Stripe(0.09" Thick) (6" Wide) | \ I
0600 701G125 470.000 LF | 2.21000 1038.70]| |
Solid White, Class 3W, Type A Traffic | \ |
| \ |

Stripe (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 071 -11
TABULATION OF BIDS
CALL ORDER 071 CONTRACT ID 20030530071 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
I ( 4 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 701G133 470.000 LF | 2.31000 1085.70] |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0620 702C010 760.000 LF | 1.46000 1109.60] |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) I \ I
0630 702C011 760.000 LF | 1.46000 1109.60] |
Solid Yellow, Profiled Traffic Stripe | \ |
(6" Wide) | \ |
0640 702C012 760.000 LF | 1.46000 1109.60] |
Broken White, Profiled Traffic | \ |
Stripe (6"Wide) | | |
0650 705A031 5.000 EACH] 6.35000 31.75| |
Pavement Markers, Class A-H, Type 1-A | | |
0660 705A037 27.000 EACH] 6.35000 171.45] |
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B00O 627.000 SQFT| 8.50000 5329.50| |
Construction Signs | | |
0680 740F002 12.000 EACH]| 150.00000 1800.00] |
Barricades, Type III | \ |
0690 7401005 4.000 EACH] 150.00000 600.00| |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,258,674.77| 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,258,674.77| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 072 -1
VENDOR RANKING

CALL ORDER : 072 CONTRACT ID : 20030530072 COUNTIES : ETOWAH
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-303-283-211-912

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#211 from U.S.#278 in Gadsden to U.S.#11. Length

3.987 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 630,341.83 100.0000%

2 07002 GOOD HOPE CONTRACTING CO., INC. $ 645,143.28 102.3482%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 072 -2
TABULATION OF BIDS

CALL ORDER : 072 CONTRACT ID : 20030530072 COUNTIES : ETOWAH
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01

| ( 1 ) 13022
|[MCCARTNEY CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT |

( 2 ) 07002
GOOD HOPE CONTRACTING CO.,

4+ - — — —

\

\

\

| \
__________________________________________ +____________________________+____________________________

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 401B100 40248.000 SQYD] 0.46000 18514.08| 0.57120 22989.66|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0020 405A000 2532.000 GAL | 1.25000 3165.00] 1.25000 3165.00]
Tack Coat | \ |
0030 408A053 37900.000 SQYD] 1.75000 66325.00 | 0.95000 36005.00]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 424A360 3494.000 TON | 37.00000 129278.00| 44.23000 154539.62|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424B651 2500.000 TON | 34.00000 85000.00 | 32.53000 81325.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0060 424B655 250.000 TON | 55.00000 13750.00 | 65.00000 16250.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B659 4000.000 TON | 28.00000 112000.00] 30.59000 122360.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 430B040 650.000 TON | 12.15000 7897.50] 10.00000 6500.00|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0090 600A000 LUMP | 22250.00000 22250.00] 38860.00000 38860.00|
Mobilization | |
0100 665F000 50.000 EACH| 15.00000 750.00] 1.00000 50.00|
Hay Bales | | |
0110 665J000 150.000 LF | 4.50000 675.00] 1.00000 150.00]
Silt Fence, Type A | | |
0120 701C000 6.000 MILE] 420.00000 2520.00] 424.20000 2545.20|
Broken Temporary Traffic Stripe | \ |
0130 701c001 24.000 MILE| 480.00000 11520.00| 484.80000 11635.20|
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 072 -3
TABULATION OF BIDS
CALL ORDER 072 CONTRACT 1ID 20030530072 COUNTIES ETOWAH
LETTING DATE 05/30/03 10:00 AM DIVISION : 01
| ( 1 ) 13022 | ( 2 ) 07002 | )
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 701G125 1780.000 LF | 3.44000 6123.20| 3.47000 6176.60 |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0150 701G133 1780.000 LF | 3.59000 6390.20 | 3.63000 6461.40]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0160 701H001 3560.000 LF | 0.50000 1780.00] 0.51000 1815.60]
Solid Traffic Stripe Removed (Plastic) | | |
0170 702A040 2.000 MILE| 2000.00000 4000.00]| 2020.00000 4040.00]
Broken White, Profiled Traffic Stripe | \ |
(6" Wide) | \ |
0180 702A041 8.000 MILE] 4100.00000 32800.00 | 4141.00000 33128.00]
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0190 702A042 1.000 MILE] 2000.00000 2000.00] 2020.00000 2020.00|
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0200 702A043 9.000 MILE] 4100.00000 36900.00| 4141.00000 37269.00 |
Solid Yellow, Profiled Traffic Stripe | | |
(6" wide) | \ |
0210 702B0O11 53.000 LF | 2.00000 106.00] 2.02000 107.06]
Dotted Profiled Traffic Stripe (6" Wide | \ |
0220 703A002 2993.000 SQFT| 2.30000 6883.90 | 2.32000 6943.76|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 703B002 1109.000 SQFT| 3.30000 3659.70] 3.33000 3692.97|
Traffic Control Legends, Class 2, Type | | |
0240 703D001 4920.000 SQFT| 1.30000 6396.00 | 1.31000 6445.20]
Temporary Traffic Control Markings | \ |
0250 705A030 78.000 EACH| 5.50000 429.00| 5.56000 433.68]
Pavement Markers, Class A-H, Type 2-C | | |
0260 705A031 63.000 EACH| 5.50000 346.50] 5.56000 350.28]
Pavement Markers, Class A-H, Type 1-A | \ |
0270 705A032 108.000 EACH] 5.50000 594.00| 5.56000 600.48|
Pavement Markers, Class A-H, Type 1-B | | |
0280 705A037 1070.000 EACH] 5.50000 5885.00] 5.56000 5949.20]
Pavement Markers, Class A-H, Type 2-D | \ |
0290 705A038 41.000 EACH| 5.50000 225.50] 5.56000 227.96|
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03
PAGE : 072 -4
TABULATION OF BIDS

CALL ORDER : 072 CONTRACT ID : 20030530072 COUNTIES : ETOWAH
LETTING DATE : 05/30/03 10:00 AM DIVISION : 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( )
|MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 730H001 5355.000 LF | 3.50000 18742.50] 3.50000 18742.50]
Loop Wire | | |
0310 7301001 525.000 LF | 2.75000 1443.75| 2.75000 1443.75|
Loop Detector Lead-In-Cable | | |
0320 740B00O 798.000 SQFT| 14.00000 11172.00] 7.42000 5921.16|
Construction Signs | | |
0330 740D000 200.000 EACH] 35.00000 7000.00] 10.00000 2000.00]|
Channelizing Drums | | |
0340 740E000 200.000 EACH] 5.00000 1000.00] 5.00000 1000.00|
Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 3.50000 700.00] 5.00000 1000.00|
Ballast For Cone | | |
0360 741C010 2.000 EACH| 1060.00000 2120.00| 1500.00000 3000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 630,341.83] S 645,143.28]| $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 630,341.83| S 645,143.28]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 073
VENDOR RANKING
CALL ORDER : 073 CONTRACT ID : 20030530073 COUNTIES : CHAMBERS
LETTING DATE : 05/30/03 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : 99-304-093-001-301

for constructing the Resurfacing and Traffic Stripe on

S.R.#1 (U.S.#431) from S.R.#77 in Lafatette to MP 169.27 at

Five Points. Length 6.480 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. S 524,341.15 100.0000%
2 04013 DUNN CONSTRUCTION COMPANY, INC. S 544,374.71 103.8207%
3 01087 APAC-SOUTHEAST, INC. S 653,033.80 124.5437%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 073 -2
TABULATION OF BIDS
CALL ORDER 073 CONTRACT 1ID 20030530073 COUNTIES CHAMBERS
LETTING DATE 05/30/03 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 04013 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 5.000 EACH]| 80.00000 400.00] 167.24000 836.20] 105.91000 529.55
Mailbox Reset, Single | \ |
0020 401B100 92450.000 SQYD| 0.60500 55932.25| 0.69000 63790.50] 0.70000 64715.00
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 350.000 GAL | 5.00000 1750.00] 0.88000 308.00] 1.20000 420.00
Tack Coat | | |
0040 407A000 400.000 GAL | 22.00000 8800.00| 16.33000 6532.00 | 18.53000 7412.00
Joint Sealant For Hot Mix Asphalt | \ |
Pavement | \ |
0050 408A051 2160.000 SQYD| 4.00000 8640.00| 1.96000 4233.60] 6.50000 14040.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0060 424A361 7775.000 TON | 35.66000 277256.50] 35.04000 272436.00] 42.07000 327094.25
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 1500.000 TON | 38.43000 57645.00 | 40.28000 60420.00 | 49.36000 74040.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A370 150.000 TON | 35.66000 5349.00] 52.27000 7840.50] 60.57000 9085.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B655 100.000 TON | 65.00000 6500.00| 47.98000 4798.00| 129.02000 12902.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0093 424B659 600.000 TON | 34.12000 20472.00] 38.73000 23238.00| 53.19000 31914.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 430B043 1375.000 TON | 14.50000 19937.50| 16.83000 23141.25| 23.02000 31652.50
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0110 600A000 LUMP | 1500.00000 1500.00] 10703.25000 10703.25] 11483.13000 11483.13
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 073 -3
TABULATION OF BIDS
CALL ORDER 073 CONTRACT 1ID 20030530073 COUNTIES CHAMBERS
LETTING DATE 05/30/03 10:00 AM DIVISION 04
| ( 1 ) 05002 | ( 2 ) 04013 | ( 3 ) 01087
|EAST ALABAMA PAVING CO., IN |DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 701A028 13.000 MILE| 1450.00000 18850.00| 1608.57000 20911.41| 1522.50000 19792.50
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A046 5.000 MILE] 1150.00000 5750.00] 1275.77000 6378.85] 1207.50000 6037.50
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0140 701A0438 8.000 MILE| 1550.00000 12400.00| 1719.51000 13756.08| 1627.50000 13020.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701C000 12.000 MILE| 300.00000 3600.00| 332.81000 3993.72] 315.00000 3780.00
Broken Temporary Traffic Stripe | | |
0160 701C001 20.000 MILE| 400.00000 8000.00| 443.74000 8874.80] 420.00000 8400.00
Solid Temporary Traffic Stripe | \ |
0170 703A002 564.000 SQFT| 2.80000 1579.20]| 3.11000 1754.04 | 2.94000 1658.16
Traffic Control Markings, Class 2, Type | | |
A | \ |
0180 703D001 141.000 SQFT| 1.70000 239.70| 1.89000 266.49] 1.79000 252.39
Temporary Traffic Control Markings | \ |
0190 740B00O 899.000 SQFT| 10.00000 8990.00| 8.22000 7389.78| 7.35000 6607.65
Construction Signs | \ |
0200 7400000 1.000 EACH] 750.00000 750.00] 2772.24000 2772.24] 8197.67000 8197.67
Pilot Car | \ |
SECTION TOTALS | S 524,341.15| $ 544,374.71| $ 653,033.80
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 524,341.15] $ 544,374.71| $ 653,033.80




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 074 -1
VENDOR RANKING

CALL ORDER : 074 CONTRACT ID : 20030530074 COUNTIES : TUSCALOOSA
LETTING DATE : 05/30/03 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : 99-305-632-215-301

for constructing the Resufacing and Traffic Stripe on
S.R.#215 from MP 9.295 to Hopewell Baptist Church in
Tuscaloosa. Length - 0.805 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 262,131.00 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 287,280.01 109.5941%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 074 -2
TABULATION OF BIDS
CALL ORDER 074 CONTRACT ID 20030530074 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH| 200.00000 600.00| 360.00000 1080.00]
Mailbox Reset, Single | \ |
0020 2092001 1.000 EACH] 300.00000 300.00] 420.00000 420.00|
Mailbox Reset, Double | | |
0030 209A002 1.000 EACH] 400.00000 400.00] 520.00000 520.00]
Mailbox Reset, Multiple | \ |
0040 404E002 1011.000 TON | 43.00000 43473.00 | 60.00000 60660.00 |
Paver-Laid Surface Treatment, Plant Mix | | |
Production, Type C Gradation | | |
0050 404F000 23767.000 SQYD] 3.10000 73677.70| 3.26000 77480.42 |
Paver-Laid Surface Treatment, Placement | | |
0060 424A363 100.000 TON | 70.00000 7000.00| 90.00000 9000.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0070 424A366 250.000 TON | 60.00000 15000.00 | 59.00000 14750.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0080 424A369 233.000 TON | 70.00000 16310.00| 56.00000 13048.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0090 424B655 100.000 TON | 75.00000 7500.00| 86.00000 8600.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 430B022 400.000 TON | 21.00000 8400.00| 24.85000 9940.00|
Aggregate Surfacing (ALDOT #810 Or 8910 | \ |
0110 600A000 LUMP | 35500.00000 35500.00| 25750.00000 25750.00 |
Mobilization | |
0120 701C000 2.000 MILE| 600.00000 1200.00] 640.00000 1280.00]
Broken Temporary Traffic Stripe | | |
0130 701C001 2.000 MILE| 600.00000 1200.00| 640.00000 1280.00]
Solid Temporary Traffic Stripe | \ |
0140 701D008 4.000 MILE] 1750.00000 7000.00| 1975.00000 7900.00 |
\ |

Solid Traffic Stripe Removed (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 074 -3
TABULATION OF BIDS
CALL ORDER 074 CONTRACT 1ID 20030530074 COUNTIES TUSCALOOSA
LETTING DATE 05/30/03 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0150 701D015 2.000 MILE| 1500.00000 3000.00] 1675.00000 3350.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0160 701HO011 360.000 LF | 1.00000 360.00] 1.06000 381.60]
Dotted Traffic Stripe Removed (Plastic) | | |
0170 702A040 2.000 MILE| 2200.00000 4400.00| 2450.00000 4900.00]
Broken White, Profiled Traffic Stripe | \ |
(6" wide) | \ |
0180 702A041 2.000 MILE| 4300.00000 8600.00| 4750.00000 9500.00 |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) I \ I
0190 702A043 2.000 MILE| 4300.00000 8600.00| 4750.00000 9500.00 |
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0200 702B011 360.000 LF | 2.00000 720.00] 2.35000 846.00]
Dotted Profiled Traffic Stripe (6" Wide | | |
0210 703A002 234.000 SQFT| 3.00000 702.00] 3.25000 760.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 90.000 SQFT| 4.00000 360.00] 4.35000 391.50]
Traffic Control Legends, Class 2, Type | \ |
0230 703C001 324.000 SQFT| 3.00000 972.00] 3.15000 1020.60]
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | | |
0240 703D002 191.000 SQFT| 1.30000 248.30| 1.37000 261.67|
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0250 705A030 24.000 EACH] 5.50000 132.00] 5.78000 138.72]
Pavement Markers, Class A-H, Type 2-C | \ |
0260 705A031 114.000 EACH] 5.50000 627.00] 5.78000 658.92
Pavement Markers, Class A-H, Type 1-A | \ |
0270 705A037 118.000 EACH] 5.50000 649.00| 5.78000 682.04 |
Pavement Markers, Class A-H, Type 2-D | \ |
0280 730H001 2264.000 LF | 2.25000 5094.00] 2.36000 5343.04|
Loop Wire | \ |
0290 7301001 2510.000 LF | 1.00000 2510.00] 1.05000 2635.50]
Loop Detector Lead-In-Cable | \ |
0300 740B00O 512.000 SQFT| 8.00000 4096.00| 8.25000 4224.00]
Construction Signs | \ |
0310 740D00O 150.000 EACH] 10.00000 1500.00] 59.85000 8977.50]
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 074 -4

CALL ORDER CONTRACT ID 20030530074 COUNTIES TUSCALOOSA
LETTING DATE DIVISION
| 1 ) 02033 | ( 2 ) 01087 | )
| T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 741cC010 | 1000.00000 2000.00| 1000.00000 2000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 262,131.00] S 287,280.01] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 262,131.00] S 287,280.01| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/30/03

PAGE : 075 -1
VENDOR RANKING

CALL ORDER : 075 CONTRACT ID : 20030530075 COUNTIES : PIKE COFFEE
LETTING DATE : 05/30/03 10:00 AM DIVISION : 07
CONTRACT TIME : 150 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) : 99-307-555-053-301

for constructing the Planing, Resurfacing and Traffic Stripe

on

S.R.#53 (U.S.#231) from the Dale County line to the south

city limits of Brundidge. Length - 7.239 mi.

TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 4,686,809.09 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 4,993,330.12 106.5401%



Superpave Bituminous Concrete Upper
Leveling, 1" Maximum
ESAL Range E

Binder Layer,
Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 075 -2
TABULATION OF BIDS
CALL ORDER 075 CONTRACT ID 20030530075 COUNTIES PIKE COFFEE
LETTING DATE 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 206D001 2747.000 LF | 1.00000 2747.00 | 0.99000 2719.53]
Removing Guardrail | | |
0020 206D002 235.000 LF | 4.50000 1057.50] 5.00000 1175.00|
Removing Curb | | |
0030 206D003 2405.000 LF | 5.50000 13227.50] 5.00000 12025.00]
Removing Curb And Gutter | \ |
0040 206D007 96.000 LF | 3.50000 336.00] 5.00000 480.00|
Removing Concrete Flume | | |
0050 206E042 9.000 EACH] 365.00000 3285.00| 300.00000 2700.00]
Removing Inlets (Partial) | | |
0060 209A000 9.000 EACH]| 150.00000 1350.00] 80.00000 720.00 |
Mailbox Reset, Single | | |
0070 210D010 11541.000 CUYD| 5.00000 57705.00] 4.00000 46164.00|
Borrow Excavation (A-2 or Better) | \
0080 405A000 44146.000 GAL | 1.43000 63128.78| 1.65000 72840.90 |
Tack Coat | | |
0090 408A051 5476.000 SQYD| 0.45000 2464.20 | 1.00000 5476.00|
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0100 408A053 259680.000 SQYD| 0.39000 101275.20] 0.47000 122049.60]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0110 410A002 1.000 EACH]| 21000.00000 21000.00| 2000.00000 2000.00]|
Profilograph | | |
0120 420A011 11740.000 TON | 52.62000 617758.80 | 50.90000 597566.00]
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0130 424A280 16222.000 TON | 35.70000 579125.40] 35.10000 569392.20]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0140 424B281 32445.000 TON | 29.77000 965887.65| 30.64000 994114.80]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | | |
0150 424B289 28672.000 TON | 27.76000 795934.72| 33.65000 964812.80|
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 075 -3

CALL ORDER : 075 CONTRACT ID 20030530075 COUNTIES PIKE COFFEE
LETTING DATE : 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 424B581 32445.000 TON | 26.51000 860116.95] 29.10000 944149.50]|
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0170 428C000 68298.000 LF | 0.13000 8878.74 | 0.10000 6829.80]
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0180 430B0O0O 100.000 TON | 26.00000 2600.00 | 22.00000 2200.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0190 600A000 LUMP | 53750.00000 53750.00] 75000.00000 75000.00|
Mobilization | |
0200 606A000 250.000 LF | 10.00000 2500.00| 10.00000 2500.00]
6" Underdrain Pipe | | |
0210 614A000 1.000 CUYD]| 525.00000 525.00] 350.00000 350.00|
Slope Paving | | |
0220 621C056 8.000 EACH] 1350.00000 10800.00] 1650.00000 13200.00]
Inlets, Type S3 (1 Wing) (Partial) | |
0230 621C062 1.000 EACH]| 1450.00000 1450.00] 1750.00000 1750.00]|
Inlets, Type S3 (2 Wing) (Partial) | |
0240 623A000 20.000 LF | 29.54000 590.80] 25.00000 500.00|
Concrete Gutter | | |
0250 623C000 2640.000 LF | 10.00000 26400.00 | 17.50000 46200.00|
Combination Curb & Gutter, Type C | \ |
0260 630A001 2375.000 LF | 10.10000 23987.50| 10.00000 23750.00]|
Steel Beam Guardrail, Class A, Type 2 | | |
0270 630C001 7.000 EACH] 650.00000 4550.00] 643.50000 4504.50|
Guardrail End Anchor, Type 8 | | |
0280 630C050 7.000 EACH] 1355.00000 9485.00| 1341.45000 9390.15]
Guardrail End Anchor, Type 20 Series | | |
0290 651B000 36.000 TON | 25.00000 900.00| 23.76000 855.30]
Agricultural Limestone | \ |
0300 652A061 18.000 ACRE] 388.00000 6984.00| 391.05000 7038.90|
Seeding (Mix 3E) | | |
0310 654A001 424.000 SQYD| 2.25000 954 .00 2.18000 924.32|
Solid Sodding (Bermuda) | | |
0320 656A000 18.000 ACRE] 350.00000 6300.00| 346.50000 6237.00]
Mulching, Class A, Type 1 | | |
0330 665F000 200.000 EACH] 3.60000 720.00] 3.47000 694.00|
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/30/03
PAGE 075 -4
TABULATION OF BIDS
CALL ORDER : 075 CONTRACT 1ID 20030530075 COUNTIES : PIKE COFFEE
LETTING DATE 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | (
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o
0340 665G000 75.000 EACH| 1.50000 112.50] 1.49000 111.75]
Sand Bags | \ |
0350 665J000 2500.000 LF | 2.55000 6375.00| 2.67000 6675.00 |
Silt Fence, Type A | \ |
0360 680A000 LUMP | 3000.00000 3000.00] 3797.66000 3797.66|
Engineering Controls | \ |
0370 701C000 145.000 MILE] 390.00000 56550.00| 390.00000 56550.00 |
Broken Temporary Traffic Stripe | \ |
0380 701C001 147.000 MILE] 460.00000 67620.00| 460.00000 67620.00 |
Solid Temporary Traffic Stripe | \ |
0390 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | | |
0400 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0410 701D014 1.000 MILE] 1350.00000 1350.00] 1350.00000 1350.00]
Broken Traffic Stripe Removed (Paint) | | |
0420 701D015 1.000 MILE] 1450.00000 1450.00| 1450.00000 1450.00]
Broken Traffic Stripe Removed (Plastic) | \ |
0430 702A040 15.000 MILE| 2350.00000 35250.00] 2350.00000 35250.00|
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0440 702A041 15.000 MILE| 4600.00000 69000.00 | 4600.00000 69000.00 |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0450 702A042 15.000 MILE| 2350.00000 35250.00| 2350.00000 35250.00 |
Broken Yellow, Profiled Traffic Stripe | \ |
(6" Wide) | \ |
0460 702A043 15.000 MILE| 4600.00000 69000.00 | 4600.00000 69000.00 |
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0470 702B011 4100.000 LF | 2.10000 8610.00| 2.10000 8610.00|
Dotted Profiled Traffic Stripe (6" Wide | | |
0480 703A002 4309.000 SQFT| 2.50000 10772.50| 2.50000 10772.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0490 703B002 606.000 SQFT| 3.50000 2121.00] 3.50000 2121.00|
Traffic Control Legends, Class 2, Type | \ |
0500 703D001 21544.000 SQFT| 1.30000 28007.20] 1.30000 28007.20|
\ |

Temporary Traffic Control Markings



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/30/03
PAGE : 075 -5

CALL ORDER 075 CONTRACT 1ID 20030530075 COUNTIES PIKE COFFEE
LETTING DATE 05/30/03 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0510 705A030 56.000 EACH] 5.25000 294.00| 5.25000 294.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0520 705A031 1010.000 EACH] 5.25000 5302.50] 5.25000 5302.50]
Pavement Markers, Class A-H, Type 1-A | | |
0530 705A032 218.000 EACH| 5.25000 1144.50] 5.25000 1144.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0540 705A037 1916.000 EACH] 5.25000 10059.00| 5.25000 10059.00]
Pavement Markers, Class A-H, Type 2-D | | |
0550 705A038 177.000 EACH] 5.25000 929.25] 5.25000 929.25]
Pavement Markers, Class A-H, Type 2-E | \ |
0560 740B00O 1254.000 SQFT| 7.35000 9216.90| 7.35000 9216.90]
Construction Signs | \ |
0570 740D000 150.000 EACH] 35.00000 5250.00] 75.00000 11250.00]
Channelizing Drums | \ |
0580 740E000 150.000 EACH] 15.00000 2250.00] 12.00000 1800.00]
Cones (36 Inches High) | | |
0590 740F002 12.000 EACH| 100.00000 1200.00]| 250.00000 3000.00]
Barricades, Type III | \ |
0600 7401005 12.000 EACH| 120.00000 1440.00] 315.00000 3780.00]
Warning Lights, Type B (Detachable Head | \ |
0610 740M001 150.000 EACH] 8.00000 1200.00]| 7.53000 1129.50]
Ballast For Cone | \ |
0620 741C010 2.000 EACH| 1515.00000 3030.00] 3150.00000 6300.00 |
Portable Sequential Arrow And Chevron | | |
Sign Unit I \ |
SECTION TOTALS | $ 4,686,809.09]| S 4,993,330.12] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 4,686,809.09] $ 4,993,330.12] $




